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ITB 2017-4 EMW 2017 Expansion Construction Project 

*** ADDENDUM #1 - ISSUED August 30,2017 *** 

Proposals are due by 3 p.m., Tuesday September 12, 2017 

Sealed Bids will only be accepted in-person, or via Carrier (No Electronic Submissions) 

Overnight delivery services do not guarantee 3 pm next-day delivery to Estancia and delivery of bids is 

the sole responsibility of the bidder. 

This addendum to the ITB addresses questions generated between the release of solicitation August 16, 

2017 and this Addendum Release of August 30, 2017. 

1.  Affidavit of Non-Collusion Requirement Form ANC 1 Added: 

 

ANC 1, Affidavit of Non-Collusion should be executed, notarized and submitted with the bid 

package. Please add this item to the Bid Checklist BCL 1 as below: 

 
Bidder’s Bid Package Checklist 

 

___ APPENDIX B: BID FORM (through the signature page) 

 

___ APPENDIX C: FORM OF ACKNOWLEDGEMENT & CONTRACT EXCEPTIONS 

 

___ APPENDIX F: STATEMENT OF BIDDER’S QUALIFICATIONS (PART ONE ONLY) 

 

___ BID BOND(S) provided at page BB-1 (in the sum of 5% for each project bid) 

 

___ Affidavit of Non-Collusion provided at page ANC 1 

 

 ___Conflict of Interest and Debarment/Suspension Certification Form, form provided at page CIDF-1 

 

___Bidder’s Listing of Subcontractors for Compliance with Subcontractors Fair Practices Act, form 

provided at page CLS 1 

 

___Valid Resident Contractor Certificate, if applicable, issued by the New Mexico Taxation and Revenue 

Department pursuant to Section 13-1-22 NMSA 1978 

 

___Valid Resident Veteran Contractor Certificate, if applicable, issued by the New Mexico Taxation and 

Revenue Department pursuant to Section 13-1-22 NMSA 1978 

 

2.  Form “Bidder’s Listing of Subcontractors” for Compliance with Subcontractors Fair 

 Practices Act is located at page CLS-1 (not SFPA-1 as was indicated in the ITB.) 

EMW Gas Association 
P.O. Box 118/416 5th St. 

Estancia, NM 87016 

 

505-384-2369      505-384-2234 
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3.  Page IB 31 – Section 7.2.4  

 Date should be January 31, 2018. 

 

4.  Subcontractor List and Registration 

       

 Although at the August 22 Job Showing, EMW’s CPO indicated subcontractors 

 expected to receive $7,500 or more should be registered with the New Mexico 

 Department of Workforce Solutions, the statement is corrected to the following: 

 

 “Contractors expected to earn $7,500 or more from work performed for this project 

 are to be listed on form CLS 1 “Contractor’s List of Subcontractors,” and are not 

 required to be registered with DWS unless that subcontractor is expected to earn 

 $60,000 or more from work performed for this project.” 

 

5.  Add Bore Detail 

 

  Contractor shall use a Break-away device during the pull-back operation when   

  performing bores 100 feet or more in length. All polyethylene pipe will be medium  

  density  (MDPE). 

 

6.  Hydrovac Bulk Water may be purchased at the following locations: 

  

Bassett Construction – 34 State Road 344, Edgewood, NM 87015 (505-281-3155) 

     $20/1000 gallons. 

 

Entranosa Water – 344 & Frost, Edgewood, NM 87015 (505-281-8700) 

      $12.50/1000 gallons. 

            

7.  What are the requirements for disposal of stumps, root balls and old barbed wire fencing 

 removed during Right of Way Clearing? 

  

Stumps, root balls and old fencing may be taken to the Bernalillo County East Mountain 

Transfer Station at 711 Highway 333 (Old Route 66) (505-281-9110). Prices are $5 per cubic 

yard for covered loads. Any green waste (slash and tree limbs) can also be taken to this location. 

Slash and tree limbs may also be chipped and scattered on the ROW as described in the ITB. A 

dump site for trenching spoil will be provided in another location by EMW at no charge. 

8.  What are traffic control requirements?  Please clarify. 

If the awarded contractor plans to use any part of a "driving lane" for the installation of the 

project, then that portion that he is working on will need to be "shut down" and adequate traffic 

controls and flagman will be needed. 

 

Only the contractor will know how much he plans to excavate per day. Contractor should contact 

traffic control companies to obtain their pricing. This cost would/could be included in the 

"Trenching" cost for each project for which a bid is submitted. 

 

If a contractor uses the services of a traffic control company for the barricades and signs, the cost 

for the "Traffic Control Plan" (provided by the traffic control company) is minimal. 
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If the contractor can work entirely in the "shoulder area" in some areas, driving lane closures are 

not required. 

 

Bernalillo County requires a Certified Traffic Control Specialist be used during this project.  If 

the awarded contractor does not have an employee on staff that is certified, a subcontractor must 

supply a certified Specialist.  EMW suggests (but does not require) that this person be used for 

Santa Fe County traffic control as well. 

 

8.  Safety Requirements Waiver 

 

 Page IB 16, Section 3.9 Safety, says bidding contractors shall include safety statistics but the 

 item is not listed on the bid submission check list.  This requirement is waived for this 

 solicitation and is not required to be included with the Bid packet. 

9. I-40 Bore Permit Can GPS be used for locating instead of wire locating? 

 Yes, GPS locating may be used.  EMW’s DOT permit information will be provided to the 

 awarded contractor prior to construction.  

10.  Bernalillo County Permitting Process 

 

 Bernalillo County requires that the awarded contractor obtain his own permits directly from the 

 County.  EMW Gas will reimburse 100% of these permit expenses on an “Actual Expenses,” 

 rather than an “Expense plus Mark-Up,” basis.  

 

11.  Work Week Extension and Required Completion Date 

 

EMW will permit a contract exception if the awarded contractor wishes to work a six-day work 

week instead of a five-day work week.  This change, although it will shorten the number of 

calendar days needed for completion in a practical way, will not reduce the number of allowable 

work days as per the contract nor will it generate a requirement of an earlier completion date. 

 

12.  Does EMW have a core profile for the I-40 Bore? 

 

 No, but the awarded contractor will be provided with a core profile prior to construction and 

 EMW will bear its full expense. 

  

13.  On project C, if necessary, will EMW permit the contractor to tear out the concrete at the I-40 

 bore site and then replace it prior to project completion? 

 

 Yes. 

 

It is EMW’s desire to conduct a fair solicitation which presents a level playing field for all potential 

bidders.  We do not anticipate the release of additional addenda to this ITB. 

 

For further information, please contact: 

  

 Kay Brown, CPO 

 EMW Gas Association 

 PO Box 118 – 416 5th St., Estancia, NM 87016 

 kay@emwgas.org     505-384-2369 

mailto:kay@emwgas.org

