
INVITATION TO BID # 2017-04
EMW 2017 Expansion Construction

Solicitation may be found at www.emwgas.org/procurements/

Bid Posting Date

August 16, 2017

Bid Submittal Due Date
Tuesday, September 12, 2017

3:00 P.M. Local Time

PERSONS RECEIVING THIS ITB FROM THE INTERNET OR BY FAX MUST CALL (505-384-2369)
or E-MAIL kay@emwgas.org AND REGISTER THEMSELVES AS A BIDDER.

FAILURE TO REGISTER AS A BIDDER MAY RESULT IN MISSING A BID ADDENDUM.

MISSING A BID ADDENDUM MAY
CAUSE YOUR OFFER TO BE FOUND NON-RESPONSIVE.

PLEASE REGISTER!

Mandatory Job Showing
9 a.m., Tuesday, August 22, 2017

Edgewood Masonic Lodge, 1400 NM-333, Edgewood, New Mexico 87015

TO:
Kay Brown, Chief Procurement Officer
416 5th Street
Estancia, NM 87016
505-384-2369
kay@emwgas.org
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ADVERTISEMENT FOR BIDS

Project Name: 2017 EMW GAS ASSOCIATION EXPANSION CONSTRUCTION
PROJECT

Project No. ITB 2017-4

Competitive Sealed Bids are being solicited from Pipeline Contractors with appropriate New
Mexico licenses to install EMW Gas Association natural gas facilities for the “2017 EMW 2017
Expansion Construction Project.” (Commodity Code 913-40) for the installation of four (4) miles
of 6” X-52 grade steel transmission pipeline, five and on-half (5.5) miles of 4” polyethylene
pipeline, valves and regulator stations.

The project is located in Bernalillo and Santa Fe Counties, New Mexico. Bid documents can be
accessed through EMW Gas website: http//www.emwgas.com/procurements/.

Sealed bids will be received at EMW Gas Association, 416 5th St, Estancia, NM 87016 no later
than 3:00 p.m. local time on Wednesday, September 12, 2017 at which time the public opening
and reading of bids received will begin in EMW Gas Association Conference Room.

Delivery of bids is the sole responsibility of the Bidder. The bids will be considered by the Gas
Association following the opening of the bids, and an award of the Contract, if made, will be within
thirty (30) days after the Bid Opening.

To receive a resident or resident veteran contractor preference pursuant to Section 13-4-2 NMSA
1978, a resident or resident veteran contractor shall submit with its bid a copy of a valid resident
or resident veteran contractor certificate issued by the New Mexico Taxation and Revenue
Department pursuant to Section 13-1-22 NMSA 1978.

A 9 a.m. Pre-Bid conference and Job Showing will be held on Tuesday, August 22, 2017 at the
Edgewood Masonic Lodge, 1400 NM-333, Edgewood, New Mexico 87015. Attendance at the
Pre-Bid Conference for this project is mandatory to qualify to submit a Bid.

Questions may be directed to Kay Brown, Chief Procurement Officer, Email: kay@emwgas.org
Journal: August, 16, 2017.

Advertised in Albuquerque Journal on: Wednesday, August 16, 2017

mailto:kay@emwgas.org
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1.0 INSTRUCTIONS TO BIDDERS

1.1 GENERAL

This Invitation to Bid (ITB) is issued by EMW Gas Association (EMW) for the following three
projects:

Project A - Installation of approximately 4 miles of 6" X-52 grade steel transmission pipeline,
modifications of piping in an existing station and the installation of valves and piping for
a new 4” regulator station along with approximately 2 miles of 4” polyethylene pipe with
5 two-inch branch connections and 1 four-inch branch connection that will be located in
the same trench as the 6” steel pipe. Possibility of fifteen (15) one-inch services.

Project B – Installation of approximately 3.1 miles of 4” polyethylene pipe with 14 two-inch
branch connections. Possibility of forty-nine (49) one-inch services.

Project C – This item covers the installation of a 4-inch polyethylene pipeline along the south
side of Dinkle Road through the Fire Station at 18 Dinkle Road and the 4-inch bore
across I-40. This projects also includes the installation of a 2-inch pressure regulation
station behind the Fire Station. It also includes a 2-inch bore across Dinkle Road. EMW
will make available a 500-foot section of 4-inch polyethylene pipe for the Contractors use
in the I-40 bore.

Project A is located in Bernalillo and Santa Fe Counties, New Mexico.

Project B is located in Bernalillo County New Mexico.

Project C is located in Santa Fe County New Mexico.

All work described in this ITB shall be performed in accordance with DOT 49 CFR Part 192 and
all regulations, specifications and requirements contained within the right-of-way permits.

1.2 DEFINITIONS

Wherever the word "EMW" or "EMW Gas” is used, it shall mean "EMW Gas Association".

Wherever the word "Contractor" is used, it shall mean "Successful Bidder".

Wherever the words "bid", and "proposal" are used, they shall be used interchangeably.

1.3 PROJECT DESCRIPTION

The WORK is defined in Section 5. SCOPE OF WORK
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1.4 CONTRACT PRICE

Bids must be submitted on the Appendix B: BID FORM. This form includes certain EMW
price and quantity breakdown requirements, which will allow evaluation of the respective bids.
This breakdown must be completed to be fully responsive to this ITB. Failure to comply shall
warrant disqualification from the bid evaluation.

The bids price(s) shall include all costs to Contractor for materials, labor, equipment, testing and
any and all items of expense, fees, duties, overhead and profit for Contractor's full and complete
performance of the Work as set forth herein.

1.5 CONTRACT EXECUTION

The successful Contractor shall be expected to execute a Contract in the form included in
APPENDIX A: AGREEMENT. Contractors are required to review the Contract Terms and
provide written exceptions, if any, in writing, on APPENDIX C: FORM OF
ACKNOWLEDGEMENT AND CONTRACTOR’S CONTRACT EXCEPTIONS upon
submittal of their bid. Exceptions after bid submittal shall not be allowed.

1.6 INVITATION TO BID PREPARATION

Bidders must register as indicated on the cover page of this Invitation to Bid.

Contractor must be fully responsive to the Invitation to Bid. To be responsive, the ITB content
must conform to the requirements of Section 1.8.3 BID CONTENT and include all items listed
in Bid as well as any Addendums issued as part of this solicitation.

EMW will not be responsible for any costs or expenses, including travel, in the preparation
and/or submission of Contractor's bid.

1.7 INVITATION TO BID - QUESTIONS AND CLARIFICATIONS

Interpretation of Documents: Any person contemplating submitting a Bid for the Work and in
doubt as to the meaning of any part of the plans, specifications or other Contract Documents,
may submit to the Chief Procurement Officer a written request for an interpretation thereof at
any time prior to seven (7) working days before the time of opening of bids. Any interpretation
of the documents will be made only by Addendum duly issued, which shall become part of this
bid request. Oral instructions shall not be binding. Contractor shall promptly acknowledge
receipt of all Addendums. All such communications noted above shall be via e-mail, courier or
fax.

Contractor must also register with the CPO as a bidder to receive addendum(s) which will
answer all questions submitted by all registered bidders.

Addenda shall be in writing and delivered in person, by facsimile or electronically to all
prospective Bidders that have registered as bidders for this project with the Chief Procurement
Officer. Addenda will be made available for download on www.emwgas.com/procurements. No
Addenda will be issued later than two (2) working days prior to the date of receipt of Bids. Each
Addendum shall be a part of the Contract Documents to the same extent as though contained in
the original documents and itemized listings thereof and all Bidders shall be bound by such

http://www.emwgas.com/procurements
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Addenda. Each Bidder shall ascertain, prior to submitting the bid, that the Bidder has received all
Addenda issued, and shall acknowledge receipt of each Addendum on its Bid Submission.

1.8 BID SUBMITTAL GUIDELINES

1.8.1 GUIDELINES

 Original, signed copy of the complete bid plus two (2) copies will be
accepted by:

KAY BROWN, CHIEF PROCUREMENT OFFICER
EMW GAS ASSOCIATION
416 5TH STREET
ESTANCIA, NM 87016

 Bids will be accepted until:

Tuesday, September 12, 2017
3:00 p.m. Local Time

 All bids must be submitted in writing. Emailed, wire, telephone or fax proposals
will not be accepted. Delivery of Bid Packages to EMW Gas Association is the sole
responsibility of the Bidder.

 The bid shall be sealed and clearly marked:

“CONFIDENTIAL - TO BE OPENED BY ADDRESSEE ONLY
ITB 2017-4 EMW 2017 EXPANSION CONSTRUCTION PROJECT”

 Failure to clearly mark the original and provide original signatures may
result in a bid being found non-responsive and given no consideration.

 The Contractor may, without prejudice to itself, modify or withdraw its
quotation by written request, provided that the request is received by EMW
prior to the due date and time at the address to which proposal was to be
submitted.
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1.8.2 SCHEDULE OF SOLICITATION

AUGUST 16, 2017 ITB AVAILABLE AND POSTED
(Bidders must register for this ITB
by emailing kay@emwgas.org or calling 505-384-2369)

AUGUST 22, 2017 MANDATORY JOB SHOWING – 9 A.M.

Edgewood Masonic Lodge
1400 NM Hwy 333
Edgewood, NM 87015

AUGUST 28, 2017 CONTRACTOR QUESTIONS DUE

AUGUST 31, 2017 ITB 2017-4 ADDENDUM RELEASED

SEPTEMBER 12, 2017 BIDS DUE 3 P.M. – BID OPENING

SEPTEMBER 12, 2017 RELEASE OF “NOTICE OF INTENT TO AWARD”
FIFTEEN-DAY PROTEST PERIOD BEGINS

SEPTEMBER 19, 2017 BOARD MEETING APPROVAL OF AWARD

SEPTEMBER 20, 2017 CONTRACTOR NOTIFICATION OF AWARD
AND PURCHASE ORDER ISSUED

OCTOBER 10, 2017 BEGIN WORK

1.8.3 BID CONTENT

1.8.3.1 BID SECURITY

Bids submitted without the required Bid Security will not be considered.

Each Bid shall be accompanied by a BID BOND (BB-1) issued by a surety duly authorized to
conduct business in the State of New Mexico and acceptable to EMW in the amount of five
percent (5%) of the total amount of the bid.

Such surety shall be named in the current U.S. Department of the Treasury’s Listing of
Approved Sureties, Circular 570. Bid security is submitted as a guarantee that the Bidder, if
awarded the Contract:

 will promptly execute such Contract in accordance with the Bid and in the manner and
form required by the Contract Documents,

 will furnish good and sufficient bond for the faithful performance of the same and for
the payment of all labor and materials,

mailto:kay@emwgas.org
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 and furnish required certificates of insurance.

The bid security of the three lowest Bidders will be retained until the Contract is awarded or
other disposition is made. The bid security of all Bidders except the three lowest will be
returned after the canvas of bids. EMW shall have the right to retain the bid security of the
three apparent lowest Bidders until either:

 the Contract has been executed and the Labor and Material Payment Bond, the
Performance Bond and all required certificates of insurance have been furnished to
EMW;

 the time specified in the Bidding Documents has elapsed so that Bidder may withdraw
the Bid; or

 all bids have been rejected, whichever occurs first.

Should the Bidder refuse to enter into such Contract or fail to furnish such Bonds or certificates
of insurance, the amount of the Bid Security shall be forfeited to EMW as liquidated damages,
not as a penalty.

1.8.3.2 MODIFICATION AND WITHDRAWAL OF BIDS

Bids may be modified or withdrawn by an appropriate document duly executed (in the manner that
a Bid must be executed) and delivered to the place where Bids are to be submitted at any time prior
to the scheduled closing time for the receipt of bids. Bids shall be unconditionally accepted for
consideration of award without alteration or correction.

EMW may allow a correction or withdrawal of a bid because of an inadvertent, non-judgmental
mistake in the bid, within the limitations below.

1.8.3.3 CONFIRMATION OF BID

EMW may require the apparent low Bidder to confirm its bid when obvious errors regarding the
amount of the bid are apparent on the face of the bid or the bid amount is unreasonably lower than
other bids submitted.

1.8.3.4 CORRECTION OR WITHDRAWAL OF BID

EMW may allow a Bidder to correct mistakes discovered by either EMW or Bidder after Bid
Opening and prior to award of the Contract without forfeiture of bid security in the following
circumstances:

 when technical irregularities exist that have no effect on the price, quantity, quality,
delivery or contractual conditions.

 when mistakes exist and the intended correct bid is clearly evident on the face of the bid.

EMW may allow a Bidder to correct mistakes discovered after Bid Opening or to withdraw a bid
without forfeiture of bid security if a mistake is clearly evident on the face of the Bid or the
intended correct bid is not evident and the low Bidder submits evidence which clearly and
convincingly demonstrates that a mistake was made which:

 is of such a grave consequence that enforcement would be unconscionable and
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 relates to a material and fundamental feature of the bid and
 the Bidder acted in good faith and the mistakes did not come about as a result of the

violation of a positive legal duty or from gross negligence and
 the Bidder gave prompt notice of the mistake prior to award of Bid and

EMW's status has not been changed, or if changed, EMW suffers no serious hardship or
prejudice other than loss of the bargain.

1.8.3.5 OPENING OF BIDS

Bidders are invited to be present at the Bid Opening. The person reading the bids will utilize the
following procedure prior to reading the amount of the bid:

1) Read the Name of the Bidder and verify that Bidder was at pre-bid job showing (*)

2) Verify Bidder's acknowledged receipt of Addenda

3) Read the Bidder's New Mexico contractor's license number and classification

4) Read the Bidder’s Department of Workforce Solutions Registration number

5) Determine whether the Bid is signed by an individual authorized to bind the company, or

that a corporate authorization accompanies the Bid (*)

6) Verify that a Bid Security (Bid Bond) is submitted with the bid (*)

7) Verify Bidder’s execution of the Conflict of Interest and Debarment/Suspension

Certification Form, page COI-1

8) Verify Bidder’s execution of the Affidavit of Non-Collusion Form, page ANC-1.

9) Verify submittal of Bidder's Listing of Subcontractors (if applicable) page SFPA-1.

10) Read the Bidder's Resident Contractor Certificate Number, when applicable

11) Read the Bidder’s Resident Veteran Contractor Certificate Number, when applicable

12) Determine whether other requirements are met.

*Unsigned bids, bids submitted without bid security, or bids submitted by bidders who did
not attend a mandatory pre-bid conference shall not be read nor considered. If any of the
other requirements above have not been met, the bid shall be read after the deficiency or
deficiencies have been announced and noted.

1.8.3.6 BID CONSIDERATION TIME

EMW will require time to study and canvass each Bid and to determine whether each Bid is a
responsive, responsible bid. In consideration, thereof, no Bid may be withdrawn after the
scheduled closing time for receipt of bids for the period of time specified in the Bid. EMW may
make such investigations it deems necessary to determine the ability of the Bidder to perform the
Work, and the Bidder shall furnish to EMW all such information and data for this purpose as EMW
may request. EMW reserves the right to reject any bid if the evidence submitted by, or investigation
of, such Bidder fails to satisfy EMW that such Bidder is properly qualified to carry out the
obligations of the Contract and to complete the Work contemplated herein.

1.8.3.7 SUBCONTRACTORS, OTHER PERSONS, ORGANIZATIONS

If the Contract Documents require the identity of certain Subcontractors and other persons and
organizations to be submitted to EMW in advance of the Notice of Award, the apparent successful
Bidder, and any other Bidder so requested, will within seven (7) days after the day of the Bid
Opening, submit to EMW a list of all Subcontractors and other persons and organizations
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(including those who are to furnish the principal items of material and equipment) proposed for
those portions of the Work for which such identification is required. If requested by EMW, such
list shall be accompanied by an experience statement with pertinent information as to similar
projects and other evidence of qualification for each such Subcontractor, person and organization.
If EMW, after due investigation, has reasonable objection to any proposed Subcontractor, other
person, or organization, EMW may, before giving the Notice of Award, request the apparent
successful Bidder to submit an acceptable substitute without an increase in the bid amount. Any
Subcontractor, other person or organization so listed and to whom EMW does not make written
objection prior to the giving of the Notice of Award will be deemed acceptable to EMW. Public
Works Projects may be subject to the provisions of the "Subcontractors Fair Practices Act",
Sections 13-4-31, et seq., NMSA 1978. When this Act is applicable, each Bidder shall comply
with the requirements set forth in the Special Provisions of these Bidding Documents.

1.8.3.8 AWARD OF CONTRACT If a Contract is awarded, it will be awarded to the lowest
responsible Bidder on the Base Bid shown on the Bid.

A. Discrepancies. If a discrepancy exists between the Base Bid amount and the actual
total amount of the Base Bid (which is determined by multiplying the Unit Price by the
Estimated Quantity shown for that Bid Item, then adding each extended amount for subtotal
and then adding the New Mexico Gross Receipts Tax) the Contract will be awarded to the
lowest responsible Bidder on the actual total amount of the Base Bid.

B. Identical Bids. In the event that two or more of the bids submitted are identical in
price and are the low bid, EMW may:

• If, after application of the Resident Contractor and/or Resident Veteran
Contractor Preference the identical low bids are submitted by a Resident
Contractor and/or a Resident Veteran Contractor and a Non-resident
Contractor, award to the Resident Contractor and/or Resident Veteran
Contractor;

• Award by lottery to one of the identical low Bidders.

C. Time to Award. If the Contract is to be awarded, EMW will give the apparent
successful Bidder a Notice of Intent to Award within the period specified in the Bid unless
the Bidder and EMW agree in writing to extend the period specified.

1.8.3.9 REJECTION OF BIDS

EMW reserves the right to accept bids, award bids and/or reject any and all bids “In Whole or In
Part,” (any combination of Project A, Project B, and Project C) to waive any and all informalities
and technical irregularities and the right to disregard all nonconforming or conditional bids or
counter proposals. EMW reserves the right to accept the bid that appears from all consideration
to be for the best interest of EMW and to cancel the opportunity for submission of bids when it is
in the best interest of EMW. EMW further reserves the right to reject any or all bids submitted
for EMW's convenience or for cause. Bidders whose bids are rejected shall not be entitled to
recover damages of any nature against EMW for EMW's rejection of a bid, for cause or for
convenience.
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The New Mexico Procurement Code (Sections 13-1-21 through 13-1-199, NMSA 1978) imposes
civil and criminal penalties for code violations. In addition, the New Mexico Criminal Statutes
impose felony penalties for illegal bribes, gratuities and kick-backs.

EMW may cancel the award of any contract or portion thereof at any time before the execution
of said contract by all parties without liability against the Association. If any provisions of this
Bid shall be held to be invalid, illegal or unenforceable, the validity, legality and enforceability
of the remaining provisions shall not in any way be affected or impaired thereby. The Chief
Procurement Officer shall be the sole judge in the determination of these matters. Notice of bid
award, if bid is awarded, will be made within thirty (30) days of bid opening.

1.8.3.10 COLLUSION

No Bidder shall be interested in more than one bid. Collusion among Bidders or the submission
of more than one bid under different names by any firm or individual shall be cause for rejection
of all bids without consideration. Each Bidder shall execute and submit with the completed Bid
Package the Affidavit of Non-Collusion, page ANC-1.

1.8.3.11 PRE-BID CONFERENCE

When a pre-bid conference date is given in the Advertisement for Bid, the conference shall be
conducted to explain the Project. Attendance at the pre-bid conference shall be mandatory only
when so required in the Advertisement for Bids. When attendance is mandatory, failure to attend
shall disqualify the prospective Bidder from submitting his Bid. Nothing stated at the pre-bid
conference shall change the Bidding Documents unless a change is made by Addendum.

1.8.3.12 PUBLIC WORKS CONTRACTS

All bidders shall comply with the provisions of Sections 13-4-1, et seq. NMSA 1978.

A. Resident Contractor Preference: A Resident Contractor is a contractor that has
a valid resident contractor certificate issued by the New Mexico Taxation and Revenue Department
pursuant to Section 13-1-22 NMSA 1978.

A resident contractor preference is provided for in Section 13-4-2 NMSA 1978, which provides
that for the purposes of awarding a public works contract using a formal bid process, a bid
submitted by a resident contractor shall be deemed to be five percent (5%) lower than the bid
actually submitted by the resident contractor.

To receive a resident contractor preference pursuant to Section 13-4-2 NMSA 1978, a resident
contractor shall submit with its bid a copy of a valid resident contractor certificate issued by the
New Mexico Taxation and Revenue Department. The resident contractor preference will not be
given if a valid resident contractor certificate issued by the New Mexico Taxation and Revenue
Department is not submitted with the resident contractor’s bid.

B. Resident Veteran Contractor Preference: A Resident Veteran Contractor is a
contractor that has a valid resident veteran contractor certificate issued by the New Mexico
Taxation and Revenue Department pursuant to Section 13-1-22 NMSA 1978.
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A resident veteran contractor preference is provided for in Section 13-4-2 NMSA 1978, which
provides that for the purposes of awarding a public works contract using a formal bid process, a
bid submitted by a resident veteran contractor shall be deemed to be ten percent (10%) less than
the bid actually submitted.

A contractor shall not be awarded both a resident contractor preference and a resident veteran
contractor preference.

To receive a resident veteran contractor preference pursuant to Section 13-4-2 NMSA 1978, a
resident veteran contractor shall submit with its bid a copy of a valid resident veteran contractor
certificate issued by the New Mexico Taxation and Revenue Department. The resident veteran
contractor preference will not be given if a valid resident veteran certificate issued by the New
Mexico Taxation and Revenue Department is not submitted with the resident veteran contractor’s
bid.

1.8.3.13 REGISTRATION OF CONTRACTORS

All bidders shall comply with the provisions of Section 13-4-13.1 (NMSA 1978), with regard to
Registration of Contractors. The Contractor will be required to obtain a New Mexico Contractor’s
license and GF-09 Certificate prior to bidding any work on this job.

Any contractor, serving as a prime or not, that submits a bid greater than $60,000.00 for a public
works project that is subject to the Public Works Minimum Wage Act shall be registered with the
Labor and Industrial Division of the Department of Workforce Solutions (DWS).

Bidders shall indicate their DWS registration number in the space provided in the Bid form.

All subcontractors must be registered with the DWS before beginning work. The Contractor
awarded the contract shall list the DWS number, if applicable, for each subcontractor listed on the
form entitled Contractor’s List of Subcontractors at page AF-5.

Pursuant to the Subcontractors Fair Practices Act, Section 13-4-31, et seq. NMSA 1978, EMW
will not approve any subcontractor which has not complied with DWS registration requirements.

Any required substitution pursuant to this provision will be made at no cost to EMW.

1.8.3.14 DEBARRED CONTRACTORS

The bid of a Contractor that has been debarred or is suspended, debarred or ineligible from
entering into contracts with the Federal Government, or any State agency or local public body, or
in receipt of a notice or proposed debarment from any Federal or State agency or local public body
shall not be considered for award of a Contract on a Public Works Project during the period for
which the Bidder is suspended, debarred or declared ineligible. Each Bidder shall execute and
submit with the completed Bid Package the Conflict of Interest and Debarment/Suspension
Certification Form, page CIDF-1.

1.8.3.15 WORKERS’ COMPENSATION INSURANCE – NON-RESIDENT CONTRACTORS

Notice is given that in addition to the requirements of the General Conditions of the Contract,
non-Resident Contractors shall comply with the provisions of Section 52-1-66 of the Workers’
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Compensation Act and Sections 59A-17-10.1, 59A-18-1, and 59A-18-12 of the Insurance Code,
NMSA 1978, pertaining to the worker's compensation insurance policy and rate for employers
not domiciled in New Mexico.

1.8.3.16 CONFLICT OF INTEREST; GOVERNMENTAL CONDUCT ACT

By submitting its bid, the Contractor warrants that it presently has no interest and shall not acquire
any interest, direct or indirect, which would conflict in any manner or degree with the performance
or services required under the agreement. The Contractor certifies that the requirements of the
Governmental Conduct Act, Sections 10-16-1 through 10-16-18, NMSA 1978, regarding
contracting with a current or former “public officer or employee” have been followed.

1.8.3.17 BID CHECKLIST (Also included as CKL

Delivery of Bid Packages to EMW Gas Association is the sole responsibility of the Bidder. Bid
Packages received after the time specified in the Advertisement for Bids shall not be considered
and shall be returned to Bidder unopened. Oral, faxed, telephonic, or telegraphic bids are
invalid and will not receive consideration.

Bid submission packet shall include the following:

___ APPENDIX B: BID FORM (through the signature page)

___ APPENDIX C: FORM OF ACKNOWLEDGEMENT & CONTRACT EXCEPTIONS

___ APPENDIX F: STATEMENT OF BIDDER’S QUALIFICATIONS (PART ONE ONLY)

___ BID BOND(S) provided at page BB-1 (in the sum of 5% - one for each project bid)

___Conflict of Interest and Debarment/Suspension Certification Form, form provided
at page CIDF-1

___Bidder’s Listing of Subcontractors for Compliance with Subcontractors Fair
Practices Act, form provided at page SFPA-1

___Valid Resident Contractor Certificate, if applicable, issued by the New Mexico
Taxation and Revenue Department pursuant to Section 13-1-22 NMSA 1978

___Valid Resident Veteran Contractor Certificate, if applicable, issued by the New
Mexico Taxation and Revenue Department pursuant to Section 13-1-22 NMSA 1978

1.9 BID VALIDITY
The Contractor's bid shall remain valid for 90 days after the closing date of this Invitation to Bid
and, if accepted, through the completion of the WORK.
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1.10 SIGNATURE REQUIREMENTS

Each BID FORM (APPENDIX B) shall be signed by a duly authorized officer of the
Contractor’s firm. If Contractor is a corporation, the bid must be signed in its name and on its
behalf and under seal by a duly authorized officer of the corporation and shall be accomplished
by a certified copy of a resolution of Contractor authorizing such execution. The office held by
the signing officer shall be shown

1.11 CLARIFICATIONS AND EXCEPTIONS

The Contractor shall clearly state any clarifications or exceptions to this ITB and provide support
documents on APPENDIX C: FORM OF ACKNOWLEDGEMENT AND CONTRACTOR’S
LIST OF CONTRACT EXCEPTIONS. This includes the Contractor’s, as well as the Lower-Tier
Sub-Contractor’s clarifications and exceptions.

1.12 DRAWINGS

Contractor may include any drawings in support of their bid.
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2.0 CONTRACT TERMS

2.1 DUTIES AND TAXES

Bids must include all duties and taxes. The Contract price shall include any and all Federal,
State and Local taxes, excises, duties, assessments, and other charges of any kind arising out of
Contractor's performance of this Work, excluding New Mexico gross receipt taxes.

2.2 PERMITS

Contractor shall assume that all environmental; right-of-way, regulatory, excavation, street cut
and related permits will be obtained by EMW for Santa Fe County. However, Contractor will be
required to obtain all permits required in Bernalillo County. These include Barricading,
Excavation and Pavement Cut to name the major three. EMW will reimburse Contractor for the
Bernalillo County permits. Contractor shall secure all other construction, hauling and
transportation, noise, dust, and traffic control permits required by State and local authorities.

2.3 PAYMENT SCHEDULE

Contractor shall submit invoicing for completed work on an EMW approved monthly schedule.
Progress billings based on this payment schedule will require sufficient documentation in terms
of physical progress to verify the reasonableness of the payment. EMW will make final payment
once the Affidavit of Completion (Appendix D) is signed and dated for this project.

2.4 CHANGES IN THE WORK

Without invalidating this Contract, EMW may, at any time, without notice to any sureties, by
written unilateral order designated or indicated to be a change order, make any change in,
addition to, or deletion from the Work within the general scope of this Contract, including but
not limited to, changes:

2.4.1 In the specifications (including drawings and designs);

2.4.2 In acceleration of Work;

2.4.3 In the method or manner of performance of the Work;

2.4.4 In EMW - furnished facilities, equipment, materials, services, or site; or

2.4.5 Start-up assistance.

Except as provided above, no order, statement or conduct of EMW or its agents shall constitute a
change under this Section or entitle Contractor to an equitable adjustment.

If any Change Order causes an increase or decrease in Contractor's cost or time required for the
performance of any part of the Work an equitable adjustment shall be made. If Contractor
intends to assert such a claim for an equitable adjustment, it must, within seven (7) days after
receipt of a written Change Order, submit to EMW a written statement setting forth the general
nature and monetary extent of such claim. Failure to provide such written statement within
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seven (7) days shall constitute a conclusive presumption that no equitable adjustment is claimed
or warranted. No dispute here under shall interfere with the progress of the Work and Contractor
shall continue such Work despite such dispute so long as EMW continues to pay to Contractor
all funds not in dispute.

It is the Contractor's responsibility to notify his Surety of any changes affecting the general scope
of the Contract Work or change in the Contract price and the amount of the applicable bonds
shall be adjusted accordingly. The Contractor will furnish proof of such adjustment to EMW
request.

2.5 INSURANCE AND BONDING

A Performance Bond and Labor and Material Payment Bond shall be required as security under
this contract. Such bonds shall conform to the requirements of Section 5 of the General
Conditions. Insurance shall conform to the requirements of Section 5 of the General Conditions.

2.6 ALCOHOL AND SUBSTANCE ABUSE

Alcohol and Substance Abuse shall conform to the requirements of US Department of
transportation Drug Testing Programs - CFR Part 199.

2.7 REPORTS AND TIMING COMMITMENTS

Contractor agrees that it shall complete the entire Work Scope (with the exception of final
cleanup), within 75 work days of the notice to proceed or by January 31, 2018 whichever the
later. Adjustments to the schedule will be allowed for weather conditions, which prevent
construction.

The general construction of the Work will be done in accordance with Section 7.0, entitled
"Schedule".

Contractor agrees to submit to EMW on a bi-weekly basis until completion, updates to its
schedule, which updates shall be accompanied by Contractor's projected manpower requirements
for construction. EMW shall have the right to request from Contractor that an activity, or group
of activities, or the interrelationship of activities, be addressed in greater detail as EMW may
reasonably require.

2.8 CONSTRUCTION

Fabrication, storage, warehousing and parking areas shall be developed by the Contractor for
EMW approval prior to moving to the site.

The Contractor will abide by all safety rules and regulations included in Section 8.0. This
includes suitable fire protection arrangements. Contractor will provide for first-aid facilities
including emergency provisions.

The Contractor is responsible for the return of excess material to EMW Moriarty warehouse
facility.
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EMW reserves the right to inspect all phases of the site work to assure conformity to the job
specifications. The Contractor and EMW will establish a series of benchmarks for witnessing all
key phases of construction through mechanical completion and commissioning.

Contractor shall enforce strict construction safety practices in accordance with OSHA, local and
industry standards.

2.9 MECHANICAL COMPLETION

Mechanical Completion shall be considered complete when all construction, testing and tie-ins
are complete all necessary inspections by EMW are finished and the Contractor has corrected all
deficiencies to EMW's satisfaction.

2.10 FLOW DOWN CLAUSES

The Contractor will cause the foregoing provisions to be inserted in all Lower-Tier Subcontracts
for any work covered by this Contract so that such provisions will be binding upon each Lower-
Tier Contract so that such provisions will be binding upon each Lower-Tier Subcontractor,
provided that the foregoing provisions shall not apply to any contracts or subcontracts for
standard commercial suppliers of raw materials. The Contractor will require any Subcontractors
to comply with all the applicable safety requirements and those listed in Section 8.0.

Prior to execution of the Contract, the Contractor shall bring to the attention of EMW all
apparent conflicts between the invitation to bid, specifications, drawings, and the Contract.
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3.0 EXECUTION: AWARDED CONTRACTOR REQUIREMENTS

3.1.1 BONDS AND INSURANCE CERTIFICATES

Simultaneously with the Contractor’s delivery of the executed Contract, the Contractor shall
furnish separate surety bonds each in the amount of one hundred percent (100%) of the total
Contract Price, as follows: A Performance Bond as security for the faithful performance of the
Contract; and a Labor and Material Payment Bond for the payment of all labor and materials
The sureties on such bonds shall be duly authorized to conduct business in the State of New Mexico
and acceptable to EMW, and shall be named in the current U.S. Department of the Treasury’s
Listing of Approved Sureties, Circular 570. In addition, the Contractor shall furnish certificates
of insurance as required by the General Conditions.

3.2 LICENSING & QUALIFICATION

Contractor must submit a completed, notarized copy of FORM E-1 STATEMENT OF
BIDDER’S QUALIFICATIONS PART II (Appendix E).

3.3 GUARANTEE PROVISIONS

The Contractor shall guarantee the Work as provided in the Contract Documents.

3.4 WAGE RATES

The Bidder's attention is directed to the fact that wages to be paid on this Project shall not be less
than the prevailing wage rates as listed by the Director of the Labor and Industrial Division of the
New Mexico Department of Workforce Solutions and (where applicable).

3.5 SUBSTITUTIONS

In the construction of this Project, if EMW has a preference for any process, type of equipment or
kind of material, it will be indicated in the appropriate Technical Specification; otherwise, EMW
will consider all processes, types of equipment or kinds of material offered on an equal competitive
basis if they are in fact the equal to that specified and will accomplish the purpose intended. EMW
reserves the right to be the sole judge as to whether or not a different process, type of equipment
or kind of material offered is in fact the equal to that specified.

3.6 WORK WEEK

The work-week for all projects shall normally be five (5) days per week. The Contractor shall
state the expected work week in terms of both days per week and hours per day, and state
scheduled holidays.

3.7 LOWER-TIER SUBCONTRACTORS/SUPPLIERS

The Contractor shall include a list of all Lower-Tier Subcontractors and Suppliers planned for
the project subject to the approval of EMW. Once approved, the list shall not be changed
without permission of EMW.
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3.8 TEMPORARY OFFICE FACILITIES

Not Required

3.9 SAFETY

The Contractor shall include safety statistics for the past (3) three years for construction work
only. Statistics shall include OSHA recordable and lost time accidents, man-hours worked,
incident rates and experience modifiers for each year.

3.10 ALCOHOL AND SUBSTANCE ABUSE

Drug and substance abuse testing will be required for all personnel. The Contractor shall submit
a current drug and alcohol plan which conforms to CFR Part 199. All employees of the
contractor to be used as part of this project must be tested and qualified under the plan.

3.11 INSURANCE AND BONDING

A copy of insurance and bond certificates, which meet the conditions of APPENDIX G:
GENERAL CONDITIONS, must be submitted to EMW prior to any construction activity
taking place by the contractor.

3.12 TAXPAYER IDENTIFICATION NUMBER & CERTIFICATION

Simultaneously with his delivery of the executed contract, the Contractor awarded this contract
shall complete and execute a Form W-9, Request for Taxpayer Identification Number and
Certification.

3.13 GROSS RECEIPTS TAX SURETY BOND

Section 7-1-55 NMSA 1978 provides that any person engaged in the construction business who
does not have its principal place of business in New Mexico and enters into a prime
construction contract to be performed in this state, the gross receipts taxes to be paid on which
would be in excess of $50,000, shall at the time such contract is entered into, furnish the New
Mexico Taxation and Revenue Department with a surety bond, or other acceptable security, in a
sum equivalent to the gross receipts to be paid under the Contract multiplied by the applicable
rate of the gross receipts tax imposed by Section 7-9-4 NMSA1978, plus the applicable rate of
local gross receipts taxes, to secure payment of the tax imposed on the gross receipts from the
Contract, and shall obtain a certificate from the New Mexico Taxation & Revenue Department
that the requirements of this section have been met.
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3.08 PUBLIC WORKS REQUIREMENTS – GENERAL CONTRACTORS (See Appendix E)

NM Department of Workforce Solutions Public Works Wage Decision is:

SF-17-1259-A.
PRIOR TO BIDDING, all General Contractors submitting bids exceeding $60,000 MUST have
an active registration with the New Mexico Department of Workforce Solutions Labor Relations
Division’s Public Works and Apprenticeship Website at:

https://www.dws.state.nm.us/pwaa/LRDEmployer/Registration/EmployerRegistration.ASPX

WITHIN THREE DAYS OF AWARD, each awarded General Contractor must submit the
following documents to EMW:

1. SUBCONTRACTOR LIST (Any Subcontractors providing over $60,000 of the
project MUST also be registered on the DWS website on 3.11.1 above.)

2. STATEMENT OF INTENT TO PAY PREVAILING WAGES (APPENDIX E)

BI-WEEKLY AFTER AWARD, each awarded General Contractor MUST submit
CERTIFIED PAYROLLS (APPENDIX E) to EMW.

DURING ENTIRE PROJECT, each awarded General Contractor MUST display the TYPE A
WAGE RATE POSTER (APPENDIX E) at the job site in an easily accessible place.

WITHIN 14 DAYS AFTER PROJECT COMPLETION, each awarded General Contractor
must submit an AFFIDAVIT OF WAGES PAID (APPENDIX E) to EMW.

3.09 PUBLIC WORKS REQUIREMENTS – SUBCONTRACTORS

 PRIOR TO BIDDING, all Subcontractors whose bid exceeds $60,000 MUST have an
active registration with the New Mexico Department of Workforce Solutions Labor
Relations Division’s Public Works and Apprenticeship Website at:

https://www.dws.state.nm.us/pwaa/LRDEmployer/Core/Login.ASPX

 BI-WEEKLY AFTER AWARD, each Subcontractor MUST submit Certified
Payrolls (Appendix E) to the General Contractor(s).

https://www.dws.state.nm.us/pwaa/LRDEmployer/Registration/EmployerRegistration.ASPX
https://www.dws.state.nm.us/pwaa/LRDEmployer/Core/Login.ASPX
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4.0 BID FORMS (Also provided as APPENDIX B: BID FORM WITH SIGNATURE PAGES)

4.1 BID FORM

The following pipeline installation cost schedule for Projects A, B, and C shall be used as the
basis for the Contractor's bid. Extended costs shall be computed for those items that have definite
requirements. Unit costs shall be given for all other work and will be used as a basis for billing
when such work is encountered. Refer to the applicable specifications for detailed requirements.

4.2 PROJECT A

4.2.1. MODIFICATIONS TO REGULATOR STATION #39

The following costs shall be based on providing all qualified labor, equipment and supplies
required to provide the piping modifications as indicated in the drawings.

The price shall include the cost for one (1) bore across NM Highway 344 for the 6-inch steel
pipeline. Price will include testing (if required for any outside fence piping), layout, fabrication,
and tie-ins, for the location.

One hundred percent (100%) of all new welds within the Regulator Station will be x-rayed.
There is no testing required inside the station.

Total Modification to Regulator #39 Bid: _____________________

4.2.2. MOUNTAIN VALLEY REGULATOR STATION

The following costs shall be based on providing all qualified labor, equipment and supplies
required to provide the piping fabrication as indicated in the drawings. Price will include testing,
layout, fabrication, tie-ins, piping supports, grading, and graveling the location.

The price shall include the cost for two (2) bores across Mountain Valley Road. One for the 6-
inch steel pipeline and one for a 4-inch polyethylene pipeline. The bore lengths are
approximately 50 foot each. The price shall include the labor to install a 20 foot, 24 inch
diameter culvert parallel to Mountain Valley Road on the west side at the entrance to the station.
EMW will provide the culvert. Also, the Contractor will install and compact approximately 166
yards of fill dirt and base course material to raise the station area approximately 18 inches. EMW
will provide the fill material to the location.

One hundred percent (100%) of all steel welds within the Regulator Station will be x-rayed.

Total Mountain Valley Regulator Bid: _____________________
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4.2.3. INSTALL 6" MAINLINE PIPING COMPLETE

This item covers the full 6" pipeline installation with the exception of the regulator station and
modification to regulator station #39. Reference the project drawings for details. The following
cost shall be based on one (1) line in a single trench. This unit price shall be bid on the 6" line,
and will include all costs associated with all barricading, right-of-way clearing, trenching, road
crossings, road repair, stringing of pipe, field bending, welding, taping of joint welds and fittings,
laying of line pipe, backfilling, nitrogen testing, final tie-ins, cleaning up of the right-of-way. All
welds will be 100% x-rayed.

Unit Estimated Item
Extended

Cost($) Quantity Cost($)

1. CLEAR/GRADE ROW ________$/FT 3,700 _____________

2. TRENCHING ________$/FT 21,120 ______________

3. STRING PIPE ________$/FT 21,120 ______________

4. BENDING ________$/FT 250 ______________

5. WELD PIPE ________$/FT 21,120 ______________

6. LOWER IN/BACKFILL ________$/FT 21,120 ______________

7. CLEAN UP ________$/FT 21,120 ______________

8. PADDING ________$/FT 4,800 ______________

9. PIG/NITROGEN TEST ________$/EACH 1 ______________

10. ROCK REMOVAL ________$/TRUCK LOAD 6 ______________

11. ROCK TRENCH – Additional ________$/FT. 4,800 ______________

12. 95% COMPACTION ________$/FT 6000 ______________

13. ASPHALT REMOVAL ________$/FT 40 ______________

14. ROCK SHIELD ________$/FT 4800 ______________

Total 6” Mainline Bid: ___________________

NOTES: Either padding or rock shield will be installed. Not both. Decision will be made at
installation. EMW will provide padding and/or rock shield. Do not extend pricing for rock
shield installation but do show installation cost per foot.

Asphalt removal width to be determined by Contractor. The estimated lineal length is at
the end of Crestview Lane where an open cut is required. The amount of asphalt removed
in other areas along Crestview Lane depends on the type and width of trench Contractor
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will use. The minimum trench width is 12 inches for the stacked pipelines and 24 inches
for pipeline side by side. Where asphalt is removed, Contractor to bring sub-base back to
original elevation. EMW will provide material plus paving.

Contractor to provide a statement on the type of equipment to be used for the additional
rock trench.

4.2.4. INSTALL 4" POLYETHYLENE MAINLINE PIPING COMPLETE

This item covers the installation of a 4-inch polyethylene pipeline 12 inches above the 6-inch
steel pipeline. This line will be installed from the Mountain Valley Regulator Station
approximately 2 miles east to Broken Arrow Trail. The line will have six (6) branch connections
as shown on the drawings. Possibility of fifteen (15) one-inch services.

1. BUTT FUSE PIPE ________$/FT 10,560 ______________

2. Install 2” Branch – Open Cut ________$/FT 100 ______________

3. Install 4” Branch – Bore ________$/FT 45 ______________

4. Install 1” Service – Open Cut ________$/FT 50 ______________

5. Install 1” Service – Bore ________$/FT 250 ______________

6. LOWER IN/BACKFILL ________$/FT 10,560 ______________

7. INSTALL TRACER WIRE ________$/FT 10,560 ______________

8. PADDING ________$/FT 4,800 ______________

9. Install Caution Tape ________$/FT 10,560 ______________

10. PIG/AIR TEST ________$/EACH 1 ______________

Total 4” Mainline Bid: ___________________
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4.2.5. WELD PROCEDURE QUALIFICATION

The following costs shall be based on providing one qualified welder, equipment and supplies
required to develop welding procedures for this project. One procedure will be a standard butt
weld on 12-inch, 0.250 inch wall pipe and the second will be a filet weld performed on a 12-inch
x 12-inch branch saddle weld. Successful completion of this task will also qualify the welder(s)
to weld on this project. Additional steel welders will be required to qualify on this procedure at
the Contractors expense. Additionally all polyethylene fusion welders will be required to
produce a 4-inch and 2-inch polyethylene butt fusion weld, at the Contractors expense, that will
be destructively tested by EMW. Testing will be done at EMW Moriarty Shop. EMW will
supply all pipe and testing equipment.

TOTAL DAILY PRICE BID _____________________

4.2.6. Performance and Payment Bond Lump Sum ___________

4.2.7 Bid Bond Lump Sum ___________

4.2.8 Sub Total (4.2.1 – 4.2.5) ___________

4.2.9 NMGRT Taxes ___________

4.2.10 TOTAL BID FOR PROJECT A ___________
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4.3 PROJECT B

4.3.1 INSTALL 4" POLYETHYLENE MAINLINE-COUNTY LINE ROAD

This item covers the installation of a 4-inch polyethylene pipeline along the east and west side of
County Line Road. This line will be installed from Crestview Lane south to Dinkle Road
approximately 3.1 miles. The line will have fourteen (14) 2” branch connections as shown on the
drawings. There will be several bores at the following approximate stations: Stations 33+78,
58+00, 69+00, 75+00, 112+00 and 161+00. Possibility of forty-nine (49) one-inch services.

1. CLEAR/GRADE ROW ________$/FT 650 _______________

2. Trench ________$/FT 16,000 _______________

3. BUTT FUSE PIPE ________$/FT 16,000 _______________

4. Install 2” Branch - Open Cut ________$/FT 70 _______________

5. Install 2” Branch – Bore ________$/FT 300 _______________

6. Install 1” Service – Open Cut ________$/FT 170 _______________

7. Install 1” Service – Bore ________$/FT 1200 _______________

8. LOWER IN/BACKFILL ________$/FT 16,000 _______________

9. INSTALL TRACER WIRE ________$/FT 16,000 _______________

10. PADDING ________$/FT 200 _______________

11. Install Caution Tape ________$/FT 16,000 _______________

12. PIG/AIR TEST ________$/EACH 1 _______________

13. BORE – 4” ________$/FT 500 _______________

Total 4” Mainline Bid: ___________________
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4.3.2. WELD PROCEDURE QUALIFICATION

All polyethylene fusion welders will be required to produce a 4-inch and 2-inch polyethylene
butt fusion weld, at the Contractors expense, that will be destructively tested by EMW. Testing
will be done at EMW Moriarty Shop. EMW will supply all pipe and testing equipment.

4.3.3 Performance and Payment Bond Lump Sum ___________

4.3.4 Bid Bond Lump Sum ___________

4.3.5 Sub Total (4.3.1, 4.3.3 & 4.3.4) ___________

4.3.6 NMGRT Taxes ___________

4.3.7 TOTAL BID FOR PROJECT B ___________
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4.4 PROJECT C

4.4.1 INSTALL 4" POLYETHYLENE MAINLINE-DINKLE ROAD REGULATOR

This item covers the installation of a 4-inch polyethylene pipeline along the south side of Dinkle
Road through the Fire Station at 18 Dinkle Road and the 4-inch bore across I-40. This projects
also includes the installation of a 2-inch pressure regulation station behind the Fire Station. It
also includes a 2-inch bore across Dinkle Road and a 4-inch bore across the entrance to the Fire
Station. EMW will make available a 500-foot section of 4-inch polyethylene pipe for the
Contractors use in the I-40 bore.

1. Trenching ________$/FT 3,000 ______________

2. Butt Fuse Pipe ________$/FT 3,000 ______________

3. Install 2” Branch – Bore (40 FT) ________$/Branch 1 ______________

4. LOWER IN/BACKFILL ________$/FT 3,000 ______________

5. INSTALL TRACER WIRE ________$/FT 3,000 ______________

6. Install Caution Tape ________$/FT 3,000 ______________

7. Install 2” Regulator Station ________$/Each 1 ______________

8. BORE – 4” ________$/FT 50 ______________

9. BORE – I-40 ________$/FT 300 _______________

10. PIG/AIR TEST ________$/EACH 1 _______________

Total 4” Mainline, Bore and Regulator Station Bid: ___________________
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4.4.2. WELD PROCEDURE QUALIFICATION

The following costs shall be based on providing one qualified welder, equipment and supplies
required to develop welding procedures for this project. The procedure will be a standard butt
weld on 2-inch, 0.154- inch wall pipe. Successful completion of this task will also qualify the
welder(s) to weld on this project. Additional steel welders will be required to qualify on this
procedure at the Contractors expense. Additionally, all polyethylene fusion welders will be
required to produce a 4-inch and 2-inch polyethylene butt fusion weld, at the Contractors
expense, that will be destructively tested by EMW. Testing will be done at EMW Moriarty Shop.
EMW will supply all pipe and testing equipment.

TOTAL DAILY PRICE BID _____________________

4.4.3. Performance and Payment Bond Lump Sum ___________

4.4.4. Bid Bond Lump Sum ___________

4.4.5. Sub Total (4.3.1 – 4.4.4) ___________

4.4.6. NMGRT Taxes ___________

4.4.7. TOTAL BID FOR PROJECT C ___________
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4.5 FORM OF ACKNOWLEDGMENT AND CONTRACTOR’S LIST OF
CONTRACT EXCEPTIONS

(Also provided as Appendix D)

If Contractor is successful and awarded a Contract, Contractor agrees to, and warrants ability to
perform requested services within the specified time limitations.

Company Name: _____________________________________________

Name of Individual Preparing Bid: _________________________

Signature: _________________________ Date: _____________

Title: ____________________________

CONTRACTOR’S LIST OF CONTRACT EXCEPTIONS:

______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
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5.0 SCOPE OF WORK

5.1 GENERAL

The Work covered by this Invitation to Bid shall include total responsibility for providing the
supervision, labor, subcontracts, equipment, tools, and supplies necessary to install and complete
Project A, or B or C and/or any combination of the Projects as described in Section 1.1 above.

5.2 SITE LOCATION

The Work is located in Bernalillo and Santa Fe Counties, New Mexico.

5.3 PROJECT SCOPE

EMW Gas Association (EMW) will be installing a 6-inch extension on its mainline from
Edgewood to the Mountain Valley Regulator Station. The Work will be completed by January
31, 2018. The Work covered under this contract will be Projects A, B and C as described in
Section 1.1 above.

The right-of-way includes public road easement and private easement.

The six-inch pipe will be supplied mill coated to the job site. The Contractor will coordinate and
perform the unloading of the line pipe, storage and transportation. Contractor will tape bare
pipe, joint welds and fittings with primer and tape supplied by EMW.

All other materials will be available at EMW Shop in Moriarty, NM. The only exception will be
a 500-foot length of 4-inch polyethylene pipe that will be available to the Contractor on the south
side of I-40. This will be the polyethylene pipe for the I-40 bore.

The following Scope of Work is to be accomplished as part of the project and will be completed
in accordance with the Schedule in Section 7.0.

5.3.1 PRE-CONSTRUCTION CONFERENCE

The awarded Contractor must be present for a pre-construction conference to be held at EMW
Moriarty Shop (409 Roosevelt, Moriarty, NM 87035) on Friday, October 6, 2017 at 8 a.m.

5.3.2 WELDING PROCEDURE QUALIFICATION
Prior to the beginning of construction, the Contractor shall provide labor and equipment for the
qualification of a multi branch weld procedures for the project. This work shall be compensated
with a daily rate for the setting of the welding procedure. If the Contractor has more than one
steel welder, additional welders shall qualify using the above procedure at the Contractors
expense. In addition, the Contractor shall have its polyethylene (PE) pipe fusion welders qualify
by making one 4-inch and one 2-inch PE welds which will be destructively tested for acceptance.
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5.3.3 In the event the Contractor chooses to string the 6” pipe prior to ditch excavation, the pipe
shall be placed at a safe distance from trenching operations so as not to interfere with the
trenching or be damaged by trenching operations.

5.3.4 The Contractor will begin trench excavation with a rotary type-ditching machine that
provides a finely graded spoil. Hoe excavators may be used in roadways and rock trench. The
Contractor can begin installing the 6” pipeline sections after right of way clearing has been
started.

5.3.5 Final piping completion, testing and final tie-ins shall be completed no later than January
31, 2018 or 75 workdays after Notice to proceed whichever the later.

5.3.6 The Contractor shall be responsible for the complete clean-up of the right of way.

Final clean-up shall be completed by the Contractor on or before January 31, 2018.

5.4 ITEMS PROVIDED BY:

5.4.1 EMW GAS ASSOCIATION

The following items will be furnished by EMW for use by the Contractor in construction of this
project. The approximate delivery dates and delivery points are noted below. The Contractor will
be responsible for receiving, unloading, storing, retrieving, transporting to the work site and
maintaining all EMW furnished materials and equipment after issue from EMW Moriarty
warehouse facility.

Item Estimated Date Delivery Location

Fittings 08/1/2017 Moriarty Warehouse
6” Line Pipe 08/7/2017 Job Site
Pipe of Other Diameters 08/1/2017 Moriarty Warehouse
Primer and Tape Wrap 08/1/2017 Moriarty Warehouse
Valves 08/1/2017 Moriarty Warehouse
Regulator Station Materials 08/1/2017 Moriarty Warehouse
Miscellaneous 08/1/2017 Moriarty Warehouse
Insulating Kits 08/1/2017 Moriarty Warehouse
Warning Tape/Tracer Wire 08/1/2017 Moriarty Warehouse
Padding Material 10/10/2017 Moriarty Warehouse
Pad Dirt/Base Course As Needed Site Location

The Contractor will be required to schedule and perform the unloading of the 6” pipe
from the trucks as they arrive at the job site.
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5.4.2 THE CONTRACTOR

The following items will be furnished by the Contractor for use in construction of this project.

Item
All Barricades with Lights
Concrete & Reinforcing Steel
Concrete Forms
Welding Rod, Cut Gasses and Other Consumable Items
50 mil Plastic Sheeting (3rd Party crossings)
Night Caps for line pipe
Sand Bags

5.5 KEY PERSONNEL

EMW will designate a Project Manager who will act on EMW's behalf with respect to the
reviews and approvals connected with the Contractor's work and shall be the primary contact
between EMW and Contractor concerning the project.

The Contractor shall designate a Project Superintendent who will, act on the Contractors behalf,
is responsible for the daily direction of work activities of the Contractor and will conform to all
specifications, drawings and contractual obligations as part of this contract.

The Contractor shall designate a Project Safety Representative who will, act on the Contractor’s
behalf, is responsible for insuring safe work activities of the Contractor.

EMW reserves the right to review and approve all phases of the work. All Key Personnel shall
be equipped with mobile telephones which provide coverage for the entire project area
during the term of the Project.

5.6 AMOUNT OF OPEN TRENCH

Project A – B & C – All trench that is opened must be backfilled within 14 calendar days. Any
trench left open after 14 days, Contractor will be required to provide, install and maintain nine-
inch (9”) straw waddles around the spoil pile until the trench is backfilled. All road crossings by
open cut must be opened and closed as soon as possible. All trench left open must be barricaded
to protect the public.
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6.0 CORRESPONDENCE PROCEDURE

6.1 GENERAL REQUIREMENTS

This Section describes the procedures to be followed for communications between EMW, the
successful Contractor, and third parties during the course of this project. The procedures have
been selected to meet three basic objectives:

6.1.1 To provide assurance that the terms and requirements of the Contract are carried out in all
respects and that an appropriate record is maintained.

6.1.2 To minimize the possibility of confusion or misunderstandings between the parties by
documenting decisions and agreements.

6.1.3 To assure that all participants in the project have access to information and data needed to
complete their work.

All correspondence between Contractor and EMW shall be initiated by the Contractor's Project
Superintendent or EMW's Project Manager or designee of the Project Manager.

Scheduled day to day construction activities and changes will be approved by EMW Project
Manager or designee of the Project Manager

6.2 NAMES AND ADDRESSES

6.2.1 All correspondence to Contractor will be directed as follows:
Contractor Name:
Address:
Attention: Project Superintendent:
Telephone:
Fax:

6.2.2 All Contractor correspondence to EMW will be directed as follows:

EMW Gas Association
PO Box 118
416 5th Street
Estancia, NM 87016

Phone: (505) 384-2369
Fax: (505) 384-2234

Attn.: Mr. Ronnie Reynolds, EMW General Manager
-or-

Mr. Jon Jones, Project Manager
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7.0 SCHEDULE

7.1 The attached schedule has been developed for the purpose of conveying EMW's intention
for the work. EMW will provide materials for use by the successful Contractor in the
construction of this project. The expected delivery dates are as listed in Section 5.4.

As part of Contractor's offering, Contractor will need to explain in detail how the work will be
coordinated and installed in support of the completion dates referring to milestones on the
attached schedule.

After review of the scheduled activities and milestones Contractor determines that certain
exceptions and/or modifications must be made to allow for a more efficient and cost effective bid
proposal, Contractor shall prepare a revised construction schedule and submit an alternate
schedule with the bid documents. Any schedule that reflects extending the Mechanical
Completion of the project completion date beyond January 31, 2018 will be considered
grounds for rejection during the bid evaluation.

7.2 SCHEDULE & KEY MILESTONES

7.2.1 Contract Award – September 21, 2017

7.2.2 Pre-construction Conference Meeting and Notice to Proceed – October 6, 2017

7.2.3 * Weld Procedure Qualification – October 10, 2017

* Welder Certification as needed – October 10, 2017

* 6” pipe begins to arrive – October 23, 2017 (estimated)

7.2.4 Final Project completion and clean-up to be no later than January 31, 2017.
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8.0 SAFETY REQUIREMENTS

8.1 GENERAL

8.1.1 EMW expects the required work to be carried out in a safe manner. The successful
Contractor's site representative shall be knowledgeable of all applicable safety rules, regulations
and practices that relate to the assigned work. If necessary, a qualified safety representative
should be contracted to fulfill this requirement.

8.1.2 The Contractor shall provide EMW with documentation of their accident incidence rate
while performing work similar to that which EMW expects to perform. This rate shall be
expressed as lost workday injuries and record able injuries per 100,000 man-hours worked. Lost
workday and record able injuries shall be as defined for annual reporting in accordance with the
Occupational Safety and Health Act of 1970. Said rate documentation shall be provided with
Contractor's bid submittal.

8.1.3 The Contractor shall take all reasonable precautions to protect the workmen and the public
and shall provide, where reasonable and necessary, barriers, guards, temporary bridges, lights,
and watchmen. Contractor shall comply with any and all federal, state, county, and city laws and
regulations as to methods to be used in protecting the public from injury or damage during
operations.

8.1.4 The Contractor shall become familiar with the areas bordering the job site and the hazards
that might be encountered therein. The Contractor should be prepared to cooperate fully with the
local law enforcement and other regulatory bodies as required, and EMW Representative when
requested to alter operations during times of emergency or when violating any of their
regulations and rules.

8.1.5 Contractor shall comply with any and all applicable provisions of and amendments to the
Williams-Steiger Occupational Safety and Health Act of 1970.

8.2 PRECAUTIONS ON THE JOB SITE

8.2.1 The Contractor shall provide fire extinguishers, fire blankets, first aid kits, and other safety
equipment that may be required during the performance of the Work.

8.2.2 When excavating for piping or conduit, special care shall be taken to avoid all live buried
lines, cathodic protection cables and conduit, and to maintain the specified minimum distance
between existing conduits and pipe.

8.2.3 No welding or electrical work shall take place near existing piping until EMW
Representative has given approval.

8.2.4 Areas of smoking, prefabrication of piping, etc. shall be designated by EMW and under no
circumstances will these activities be allowed in undesignated areas.
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8.2.5 During welding operations, two 30 lb. Ansul dry chemical fire extinguishers, furnished by
the Contractor, shall be present at all times. If welding is done on "hot" lines, fire extinguishers
shall be manned as long as welding is in progress. Hot welding will not be permitted without
prior EMW approval.

8.2.6 Contractor shall conspicuously mark all open ditches. Contractor shall take sufficient
preventative measures to protect livestock from open ditches, and equipment. Dangerous parts of
machinery shall be indicated by safety colors or warning signs on Contractor equipment.

8.2.7 Local emergency telephone numbers for ambulance, fire department, and law enforcement
agencies shall be posted in a prominent place in any temporary construction buildings and a copy
retained by Contractor's site representative. Contractor shall have personnel trained in first aid on
the job at all times when work is in progress. All heavy equipment shall have back -up alarms.

8.2.8 Contractor shall review traffic patterns in and around the jobsite. Contractor shall furnish
any required road signs, flashers, and equipment warning signs. All equipment and vehicles shall
be operated in a legal and safe manner. Contractor shall submit to EMW for approval, a traffic
control plan detailing the types and amounts of construction traffic, road closings, traffic
patterns, etc.

8.2.9 All Contractors' personnel shall wear hard hats at all times. Welders and welders'
helpers will not have to wear hard hats if they are both wearing welding masks. Proper eye
protection shall be required for all personnel working around welding and grinding operations.
When required, approved fire retardant clothing will be supplied by the Contractor to all
personnel affected by the requirement. When welding or any other construction work is taking
place on "hot" lines, approved fire retardant clothing will be supplied by the Contractor to all
personnel located at the "hot" tie in location. Fire retardant clothing will be provided by the
Contractor at no additional cost to EMW. Failure to follow these requirements will be grounds
for dismissal from the job.

8.2.10 Contractor shall prepare and submit to EMW for approval a safe work plan for all
pipeline installation work to be performed near or under high voltage electrical power lines.

8.2.11 The Contractor shall conduct weekly safety meetings with all contract personnel and sub-
contract personnel. EMW Project Manager and EMW representatives shall be notified in
advance of these meetings.

8.3 ALCOHOL, FIREARMS AND DRUGS

Under no circumstances shall alcohol, firearms, or illegal drugs or substances of any type be
present or carried in vehicles by Contractor's or EMW's personnel. Alcohol, drugs or firearms
found in the possession of any person shall be grounds for dismissal of the person from the job.
The Contractor shall submit for review by EMW their drug and alcohol plans in accordance with
Federal DOT 199 requirements and The Contractor at EMW’s request may be required to
conduct random drug testing during the project period.
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8.4 SITE SAFETY REPRESENTATIVE

The Contractor shall provide a full-time, on-site Safety Representative acceptable to EMW. The
Contractor shall submit the Safety Representative's resume and credentials to EMW for their
approval. The Contractor shall not remove or replace the approved Safety Representative without
the prior written approval of EMW.

8.5 RIGHT OF WAY INTEGRITY

Under no circumstances shall the Contractor or EMW allow vehicles, equipment, or job
materials be driven, parked, staged or stored outside of the right of way boundary. Failure to
comply shall be grounds for dismissal of any responsible party. The Contractor shall be
responsible for all off site and off right of way damages created by the Contractors employees,
subcontractors, suppliers or equipment.

9.0 EXCEPTIONS & CONTRACT DOCUMENT CONFLICTS

9.1 EXCEPTIONS

9.1.1 No exceptions to this quotation are allowed unless requested in writing from the
requesting party and approved in writing by EMW.

9.1.2 Any codes, regulations, or laws in a jurisdiction through which the pipeline passes, which
are more stringent than this specification, shall take precedence over this specification.

9.2 CONTRACT DOCUMENT CONFLICTS

9.2.1 Should conflicts occur within the Contract Documents, the following Contract
Documents shall govern in the order as given below:

1. Invitation to Bid and Permits

2. Pipeline and Drawings

4. General Conditions and Construction Contract

9.2.2 All information, requirements, conditions and specifications without conflicts and those
that govern in the case of each direct conflict as contained within each one of the Contract
Documents shall collectively make up the Contract, and shall have equal importance within the
Contract and shall be equally and collectively binding on the Contractor. The final decision on
all conflicts shall be made by EMW Project Manager.
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APPENDIX A

AGREEMENT BETWEEN OWNER AND CONTRACTOR ON THE BASIS OF A STIPULATED PRICE

THIS AGREEMENT is dated as of the ______Day of __________in the year 2017 by and between

EMW GAS ASSOCIATION (hereinafter called OWNER) and _____________________________________

(hereinafter called CONTRACTOR). OWNER and CONTRACTOR, in consideration of the mutual covenants

hereinafter set forth, agree as follows:

Article 1. WORK.

CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents. The Work is

generally described as follows:

Projects A, Project B and Project C as described in Section 1.1 of the ITB

The Project for which the Work under the Contract Documents may be the whole or only a part is generally

described as follows:

As described in the document entitled: ITB #2017-4 EMW 2017 Expansion Construction

Article 2. ENGINEER.

The Project has been designed by: JK Associates, Inc. who is hereinafter called ENGINEER and who is to

act as OWNER's representative, assume all duties and responsibilities and have the rights and authority

assigned to ENGINEER in the Contract Documents in connection with completion of the Work in

accordance with the Contract Documents.

Article 3. CONTRACT TIMES.

3.1 The Work will be substantially completed on or before December 29, 2017 and completed and

ready for final payment in accordance with paragraph 14.13 of the General Conditions on or before

January 31, 2018.
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3.1 The Work will be substantially completed within 60 workdays after the date when the Contract

Times commence, not to exceed December 29, 2017 to run as provided in paragraph 2.3 of the General

Conditions, and completed and ready for final payment in accordance with paragraph 14.13 of the

General Conditions within 75 workdays after the date when the Contract Times commence to run, not

to exceed January 31, 2017.

3.2 Liquidated Damages. OWNER and CONTRACTOR recognize that time is of the essence of this

Agreement and that OWNER will suffer financial loss if the Work is not completed within the times

specified in paragraph 3.1 above, plus any extensions thereof allowed in accordance with Article 12 of

the General Conditions. They also recognize the delays, expense and difficulties involved in proving the

actual loss suffered by OWNER if the Work is not completed on time. Accordingly, instead of requiring

any such proof, OWNER and CONTRACTOR agree that as liquidated damages for delay (but not as a

penalty) CONTRACTOR shall pay OWNER dollars ($ 0.00) for each day that expires after the time

specified in paragraph 3.1 for Substantial Completion until the Work is substantially complete. After

Substantial Completion, if CONTRACTOR shall neglect, refuse or fail to complete the remaining Work

within the time specified in paragraph 3.1 for completion and readiness for final payment or any proper

extension thereof granted by OWNER, CONTRACTOR shall pay OWNER dollars ($ 0.00) for each day that

expires after the time specified in paragraph 3.1 for completion and readiness for final payment.

Article 4. CONTRACT PRICE.

OWNER shall pay CONTRACTOR for completion of the Work in accordance with the Contract Documents

an amount in current funds equal to the sum of the amounts determined pursuant to paragraphs 4.1

and 4.2 below:

Per Article 4 Contract Price – attached ($__________)
Figures

All specific cash allowances are included in the above price and have been computed in accordance

with paragraph 11.8 of the General Conditions.

4.2 For all Unit Price Work, an amount equal to the sum of the established unit price for each

separately identified item of Unit Price Work times the estimated quantity of that item as indicated in

this paragraph 4.2:

Per Article 4 Contract Price – attached

As provided in paragraph 11.9 of the General Conditions estimated quantities are not guaranteed, and

determinations of actual quantities and classification are to be made by ENGINEER as provided in

paragraph 9.10 of the General Conditions. Unit prices have been computed as provided in paragraph

11.9.2 of the General Conditions.
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Article 5. PAYMENT PROCEDURES.

CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General

Conditions. Applications for Payment will be processed by ENGINEER as provided in the General

Conditions.

5.1. Progress Payments: CONTRACTOR shall make application for Payment no later than the 15th day

of each month. OWNER shall make progress payments on account of the Contract Price on the basis of

CONTRACTOR's Applications for Payment as recommended by ENGINEER, on or about the 30th day of

each month during construction as provided in paragraphs 5.1.1 and 5.1.2 below. All such payments will

be measured by the schedule of values established in paragraph 2.9 of the General Conditions (and in

the case of Unit Price Work based on the number of units completed) or, in the event there is no

schedule of values, as provided in the General Requirements.

5.1.1. Prior to Substantial Completion, progress payments will be made in an amount equal to the

percentage indicated below, but, in each case, less the aggregate of payments previously made and less

such amounts as ENGINEER shall determine, or OWNER may withhold, in accordance with paragraph

14.7 of the General Conditions.

100% of Work completed.

100% of materials and equipment incorporated in the Work

5.1.2. Upon Substantial Completion, in an amount sufficient to increase total payments to

CONTRACTOR to 95 % of the Contract Price, less such amounts as ENGINEER shall determine, or OWNER

may withhold, in accordance with paragraph 14.7 of the General Conditions.

5.2. Final Payment. Upon final completion and acceptance of the Work in accordance with paragraph

14.13 of the General Conditions, OWNER shall pay the remainder of the Contract Price as recommended

by ENGINEER as provided in said paragraph 14.13.

Article 6. INTEREST.

All moneys not paid when due as provided in Article 14 of the General Conditions shall bear interest at

the maximum rate allowed by law at the place of the Project.

Article 7. CONTRACTOR'S REPRESENTATIONS.

In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following

representations:

7.1. CONTRACTOR has examined and carefully studied the Contract Documents (including the Addenda

listed in paragraph 8) and the other related data identified in the Bidding Documents including

"technical data."

7.2. CONTRACTOR has visited the site and become familiar with and is satisfied as to the general, local

and site conditions that may affect cost. progress, performance or furnishing of the Work.
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7.3. CONTRACTOR is familiar with and is satisfied as to all federal, state and local Laws and Regulations

that may affect cost, progress, performance and furnishing of the Work.

7.4. CONTRACTOR has carefully studied all reports of explorations and tests of subsurface conditions at

or contiguous to the site and all drawings of physical conditions in or relating to existing surface or

subsurface structures at or contiguous to the site (except Underground Facilities) which have been

identified in the Supplementary Conditions as provided in paragraph 4.2.1 of the General Conditions.

CONTRACTOR accepts the "technical data" contained in such reports and drawings upon which

CONTRACTOR is entitled to rely as provided in paragraph 4.2 of the General Conditions. CONTRACTOR

acknowledges that such reports and drawings are not Contract Documents and may not be complete for

CONTRACTOR's purposes. CONTRACTOR acknowledges that OWNER and ENGINEER do not assume

responsibility for the accuracy or completeness of information and data shown or indicated in the

Contract Documents with respect to Underground Facilities at or contiguous to the site. CONTRACTOR

has obtained and carefully studied (or assumes responsibility for having done so) all such additional

supplementary examinations, investigations, explorations, tests, studies and data concerning conditions

(surface, subsurface and Underground Facilities) at or contiguous to the site or otherwise which may

affect cost, progress, performance or furnishing of the Work or which relate to any aspect of the means,

methods, techniques, sequences and procedures of construction to be employed by CONTRACTOR and

safety precautions and programs incident thereto. CONTRACTOR does not consider that any additional

examinations, investigations, explorations, tests, studies or data are necessary for the performance and

furnishing of the Work at the Contract Price, within the Contract Times and in accordance with the other

terms and conditions of the Contract Documents.

7.5. CONTRACTOR is aware of the general nature of work to be performed by OWNER and others at the

site that relates to the Work as indicated in the Contract Documents.

7.6. CONTRACTOR has correlated the information known to CONTRACTOR, information and

observations obtained from visits to the site, reports and drawings identified in the Contract Documents

and all additional examinations, investigations, explorations, tests, studies and data with the Contract

Documents.

7.7. CONTRACTOR has given ENGINEER written notice of all conflicts, errors, ambiguities or

discrepancies that CONTRACTOR has discovered in the Contract Documents and the written resolution

thereof by ENGINEER is acceptable to CONTRACTOR, and the Contract Documents are generally

sufficient to indicate and convey understanding of all terms and conditions for performance and

furnishing of the Work.

Article 8. CONTRACT DOCUMENTS.

The Contract Documents which comprise the entire agreement between OWNER and CONTRACTOR

concerning the Work consist of the following:

8.1. This Agreement (pages 1 to 5 inclusive).

8.2. Exhibits to this Agreement: Contractor’s Bid Documents

8.3. Performance, Payment, and Bid Bonds, identified as exhibits

8.4. Notice to Proceed.
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8.5. General Conditions (pages 1 TO 33 inclusive).

8.6. Drawings consisting of a cover sheet and sheets for Projects A, B and C.

8.7. Any Addenda issued as part of this solicitation.

8.8. Complete CONTRACTOR's Bid

8.9. Documentation submitted by CONTRACTOR prior to Notice of Award.

8.10. Invitation to Bid

8.11. The following which may be delivered or issued after the Effective Date of the Agreement and are

not attached hereto: All Written Amendments and other documents amending, modifying or

supplementing the Contract Documents pursuant to paragraphs 3.5 and 3.6 of the General Conditions.

The documents listed in paragraphs 8.2 et seq. above are attached to this Agreement (except as

expressly noted otherwise above).

There are no Contract Documents other than those listed above in this Article 8. The Contract

Documents may only be amended, modified or supplemented as provided in paragraphs 3.5 and 3.6 of

the General Conditions.

Article 9. MISCELLANEOUS.

9.1. Terms used in this Agreement which are defined in Article I of the General Conditions will have the

meanings indicated in the General Conditions.

9.2. No assignment by a party hereto of any rights under or interests in the Contract Documents will be

binding on another party hereto without the written consent of the party sought to be bound; and,

specifically but without limitation, moneys that may become due and moneys that are due may not be

assigned without such consent (except to the extent that the effect of this restriction may be limited by

law), and unless specifically stated to the contrary in any written consent to an assignment no

assignment will release or discharge the assignor from any duty or responsibility under the Contract

Documents.

9.3. OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and legal

representatives to the other party hereto, its partners, successors, assigns and legal representatives in

respect to all covenants, agreements and obligations contained in the Contract Documents.

9.4. Any provision or part of the Contract Documents held to be void or unenforceable under any Law

or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and

binding upon OWNER and CONTRACTOR, who agree that the Contract Documents shall be reformed to

replace such stricken provision or part thereof with it valid and enforceable provision that comes as

close as possible to expressing the intention of the stricken provision.
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APPENDIX B: BID FORM

4.2 PROJECT A

4.2.1. MODIFICATIONS TO REGULATOR STATION #39

The following costs shall be based on providing all qualified labor, equipment and supplies required
to provide the piping modifications as indicated in the drawings.

The price shall include the cost for one (1) bore across NM Highway 344 for the 6-inch steel pipeline.
Price will include testing (if required for any outside fence piping), layout, fabrication, and tie-ins, for
the location.

One hundred percent (100%) of all new welds within the Regulator Station will be x-rayed. There is
no testing required inside the station.

Total Modification to Regulator #39 Bid: _____________________

4.2.2. MOUNTAIN VALLEY REGULATOR STATION

The following costs shall be based on providing all qualified labor, equipment and supplies required
to provide the piping fabrication as indicated in the drawings. Price will include testing, layout,
fabrication, tie-ins, piping supports, grading, and graveling the location.

The price shall include the cost for two (2) bores across Mountain Valley Road. One for the 6-inch
steel pipeline and one for a 4-inch polyethylene pipeline. The bore lengths are approximately 50 foot
each. The price shall include the labor to install a 20 foot, 24 inch diameter culvert parallel to
Mountain Valley Road on the west side at the entrance to the station. EMW will provide the culvert.
Also, the Contractor will install and compact approximately 166 yards of fill dirt and base course
material to raise the station area approximately 18 inches. EMW will provide the fill material to the
location.

One hundred percent (100%) of all steel welds within the Regulator Station will be x-rayed.

Total Mountain Valley Regulator Bid: _____________________
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4.2.3. INSTALL 6" MAINLINE PIPING COMPLETE

This item covers the full 6" pipeline installation with the exception of the regulator station and
modification to regulator station #39. Reference the project drawings for details. The following cost
shall be based on one (1) line in a single trench. This unit price shall be bid on the 6" line, and will
include all costs associated with all barricading, right-of-way clearing, trenching, road crossings, road
repair, stringing of pipe, field bending, welding, taping of joint welds and fittings, laying of line pipe,
backfilling, nitrogen testing, final tie-ins, cleaning up of the right-of-way. All welds will be 100% x-
rayed.

Unit Estimated Item
Extended

Cost($) Quantity Cost($)

1. CLEAR/GRADE ROW ________$/FT 3,700 ______________

2. TRENCHING ________$/FT 21,120 ______________

3. STRING PIPE ________$/FT 21,120 ______________

4. BENDING ________$/FT 250 ______________

5. WELD PIPE ________$/FT 21,120 ______________

6. LOWER IN/BACKFILL ________$/FT 21,120 ______________

7. CLEAN UP ________$/FT 21,120 ______________

8. PADDING ________$/FT 4,800 ______________

9. PIG/NITROGEN TEST ________$/EACH 1 ______________

10. ROCK REMOVAL ________$/TRUCK LOAD 6 ______________

11. ROCK TRENCH – Additional ________$/FT. 4,800 ______________

12. 95% COMPACTION ________$/FT 6000 ______________

13. ASPHALT REMOVAL ________$/FT 40 ______________

Total 6” Mainline Bid: ___________________

NOTES: Either padding or rock shield will be installed. Not both. Decision will be made at
installation. EMW will provide padding and/or rock shield. Do not extend pricing for rock
shield installation but do show installation cost per foot.

Asphalt removal width to be determined by Contractor. The estimated lineal length is at the
end of Crestview Lane where an open cut is required. The amount of asphalt removed in other
areas along Crestview Lane depends on the type and width of trench Contractor will use. The
minimum trench width is 12 inches for the stacked pipelines and 24 inches for pipeline side by
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side. Where asphalt is removed, Contractor to bring sub-base back to original elevation. EMW
will provide material plus paving.

Contractor to provide a statement on the type of equipment to be used for the additional rock
trench.

4.2.4. INSTALL 4" POLYETHYLENE MAINLINE PIPING COMPLETE

This item covers the installation of a 4-inch polyethylene pipeline 12 inches above the 6-inch steel
pipeline. This line will be installed from the Mountain Valley Regulator Station approximately 2
miles east to Broken Arrow Trail. The line will have six (6) branch connections as shown on the
drawings. Possibility of fifteen (15) one-inch services.

1. BUTT FUSE PIPE ________$/FT 10,560 ______________

2. Install 2” Branch – Open Cut ________$/FT 100 ______________

3. Install 4” Branch – Bore ________$/FT 45 ______________

4. Install 1” Service – Open Cut ________$/FT 50 ______________

5. Install 1” Service – Bore ________$/FT 250 ______________

6. LOWER IN/BACKFILL ________$/FT 10,560 ______________

7. INSTALL TRACER WIRE ________$/FT 10,560 ______________

8. PADDING ________$/FT 4,800 ______________

9. Install Caution Tape ________$/FT 10,560 ______________

10. PIG/AIR TEST ________$/EACH 1 ______________

Total 4” Mainline Bid: ___________________
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4.2.5. WELD PROCEDURE QUALIFICATION

The following costs shall be based on providing one qualified welder, equipment and supplies
required to develop welding procedures for this project. One procedure will be a standard butt weld
on 12-inch, 0.250-inch wall pipe and the second will be a filet weld performed on a 12-inch x 12-inch
branch saddle weld. Successful completion of this task will also qualify the welder(s) to weld on this
project. Additional steel welders will be required to qualify on this procedure at the Contractors
expense. Additionally, all polyethylene fusion welders will be required to produce a 4-inch and 2-
inch polyethylene butt fusion weld, at the Contractors expense, that will be destructively tested by
EMW. Testing will be done at the EMW Moriarty Shop. EMW will supply all pipe and testing
equipment.

TOTAL DAILY PRICE BID _____________________

4.2.6. Performance and Payment Bond Lump Sum ___________

4.2.7 Bid Bond (for Project A Only) Lump Sum ___________

4.2.8 Sub Total (4.2.1 – 4.2.5) ___________

4.2.9 NM Gross Receipts Taxes

25% of Project A - Bernalillo Co. 6.4375% ___________

75% of Project A - Santa Fe Co. 7% ___________

Total Project A NM Gross Receipts Tax: ____________

4.2.10 TOTAL BID (without Rock Shield Option) FOR PROJECT A ____________

4.2.10.1 Optional ROCK SHIELD ________$/FT
Check Here If Bidder Has Submitted:

___ A copy of a valid resident contractor certificate with its bid to receive a resident contractor preference pursuant to
Section 13-4-2 NMSA 1978. (Five percent (5%) less than the bid actually submitted.)

___ A copy of a valid resident veteran contractor certificate with its bid to receive a resident veteran contractor preference
pursuant to Section 13-4-2 NMSA 1978. A bid submitted by a resident veteran contractor shall be deemed to be ten percent
(10%) less than the bid actually submitted.

$_________________ $__________________ $___________________
(Non-Resident) (Resident) (Resident Veteran)
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PROJECT A: SUBMISSION AUTHORITY SIGNATURE PAGE

1. Addenda: The Bidder acknowledges receipt of the following Addenda:

Addendum No.____ Dated_________ Addendum No.____ Dated_________

Addendum No.____ Dated_________ Addendum No.____ Dated_________

2. The Bidder agrees that this Bid Proposal may not be withdrawn for a period of thirty
(30) calendar days after the scheduled closing time for receipt of bids.

3. The Bidder accepts all the terms and conditions contained in the Contract Documents.

4. If the Contract is to be awarded, the Owner will give the apparent successful Bidder
a Notice of Award within thirty (30) days after the scheduled closing time for receipt of bids.

5. Within ten (10) days of Bidder’s receipt of Notice of Award and accompanying
Purchase Order, Bidder will execute and deliver contract documents to Owner.

We, the undersigned, have read all the requirements set forth in this bid proposal including the
specifications, instructions, conditions, and pertinent information regarding the project, and we agree
to complete this project at the prices stated.

This Bid Proposal is hereby respectfully submitted by:

_______________________________________ ______________________________
Company Name of Bidder Date

___________________________________________
Signature (To be a valid Bid, Bidder must sign here)

_______________________________________ ______________________________
Printed Name Email Address
_______________________________________ _______________________________
Title Fax Number

Address: __________________________________ ______________________________
Phone Number

__________________________________________

__________________________________________

__________________________________________
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4.3 PROJECT B

4.3.1 INSTALL 4" POLYETHYLENE MAINLINE-COUNTY LINE ROAD

This item covers the installation of a 4-inch polyethylene pipeline along the east and west side of
County Line Road. This line will be installed from Crestview Lane south to Dinkle Road
approximately 3.1 miles. The line will have fourteen (14) 2” branch connections as shown on the
drawings. There will be several bores at the following approximate stations: Stations 33+78, 58+00,
69+00, 75+00, 112+00 and 161+00. Possibility of forty-nine (49) one-inch services.

1. CLEAR/GRADE ROW ________$/FT 650 ________________

2. Trench ________$/FT 16,000 ________________

3. BUTT FUSE PIPE ________$/FT 16,000 ________________

4. Install 2” Branch - Open Cut ________$/FT 70 ________________

5. Install 2” Branch – Bore ________$/FT 300 ________________

6. Install 1” Service – Open Cut _________$/FT 170 ________________

7. Install 1” Service – Bore _________$/FT 1200 ________________

8. LOWER IN/BACKFILL ________$/FT 16,000 ________________

9. INSTALL TRACER WIRE ________$/FT 16,000 ________________

10. PADDING ________$/FT 200 ________________

11. Install Caution Tape ________$/FT 16,000 ________________

12. PIG/AIR TEST ________$/EACH 1 ________________

13. BORE – 4” ________$/FT 500 ________________

Total 4” Mainline Bid: ___________________
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4.3.2. WELD PROCEDURE QUALIFICATION

All polyethylene fusion welders will be required to produce a 4-inch and 2-inch polyethylene butt
fusion weld, at the Contractors expense, that will be destructively tested by EMW. Testing will be
done at the EMW Moriarty Shop. EMW will supply all pipe and testing equipment.

4.3.3 Performance and Payment Bond Lump Sum ___________

4.3.4 Bid Bond (for Project B Only) Lump Sum ___________

4.3.5 Sub Total (4.3.1, 4.3.3 & 4.3.4) ___________

4.3.6 NM Gross Receipts Taxes

100% of Project B - Bernalillo Co. 6.4375% ___________ ___________

4.3.7 TOTAL BID FOR PROJECT B ___________

Check Here If Bidder Has Submitted:

___ A copy of a valid resident contractor certificate with its bid to receive a resident contractor preference pursuant to
Section 13-4-2 NMSA 1978. (Five percent (5%) less than the bid actually submitted.)

___ A copy of a valid resident veteran contractor certificate with its bid to receive a resident veteran contractor preference
pursuant to Section 13-4-2 NMSA 1978. A bid submitted by a resident veteran contractor shall be deemed to be ten percent
(10%) less than the bid actually submitted.

$_________________ $__________________ $___________________
(Non-Resident) (Resident) (Resident Veteran)
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PROJECT B: SUBMISSION AUTHORITY SIGNATURE PAGE

1. Addenda: The Bidder acknowledges receipt of the following Addenda:

Addendum No.____ Dated_________ Addendum No.____ Dated_________

Addendum No.____ Dated_________ Addendum No.____ Dated_________

2. The Bidder agrees that this Bid Proposal may not be withdrawn for a period of thirty
(30) calendar days after the scheduled closing time for receipt of bids.

3. The Bidder accepts all the terms and conditions contained in the Contract Documents.

4. If the Contract is to be awarded, the Owner will give the apparent successful Bidder
a Notice of Award within thirty (30) days after the scheduled closing time for receipt of bids.

5. Within ten (10) days of Bidder’s receipt of Notice of Award and accompanying
Purchase Order, Bidder will execute and deliver contract documents to Owner.

We, the undersigned, have read all the requirements set forth in this bid proposal including the
specifications, instructions, conditions, and pertinent information regarding the project, and we agree
to complete this project at the prices stated.

This Bid Proposal is hereby respectfully submitted by:

_______________________________________ ______________________________
Company Name of Bidder Date

___________________________________________
Signature (To be a valid Bid, Bidder must sign here)

_______________________________________ ______________________________
Printed Name Email Address
_______________________________________ _______________________________
Title Fax Number

Address: __________________________________ ______________________________
Phone Number

__________________________________________

__________________________________________

__________________________________________
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4.4 PROJECT C

4.4.1 INSTALL 4" POLYETHYLENE MAINLINE-DINKLE ROAD REGULATOR

This item covers the installation of a 4-inch polyethylene pipeline along the south side of Dinkle
Road through the Fire Station at 18 Dinkle Road and the 4-inch bore across I-40. This projects also
includes the installation of a 2-inch pressure regulation station behind the Fire Station. It also
includes a 2-inch bore across Dinkle Road and a 4-inch bore across the entrance to the Fire Station.
EMW will make available a 500-foot section of 4-inch polyethylene pipe for the Contractors use in
the I-40 bore.

2. Trenching ________$/FT 3,000 ______________

2. Butt Fuse Pipe ________$/FT 3,000 ______________

3. Install 2” Branch – Bore (40 FT) ________$/Branch 1 ______________

4. LOWER IN/BACKFILL ________$/FT 3,000 ______________

5. INSTALL TRACER WIRE ________$/FT 3,000 ______________

6. Install Caution Tape ________$/FT 3,000 ______________

7. Install 2” Regulator Station ________$/Each 1 ______________

8. BORE – 4” ________$/FT 50 ______________

9. BORE – I-40 ________$/FT 300 _______________

10. PIG/AIR TEST ________$/EACH 1 _______________

Total 4” Mainline, Bore and Regulator Station Bid: ___________________
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4.4.2. WELD PROCEDURE QUALIFICATION

The following costs shall be based on providing one qualified welder, equipment and supplies
required to develop welding procedures for this project. The procedure will be a standard butt weld
on 2-inch, 0.154- inch wall pipe. Successful completion of this task will also qualify the welder(s) to
weld on this project. Additional steel welders will be required to qualify on this procedure at the
Contractors expense. Additionally, all polyethylene fusion welders will be required to produce a 4-
inch and 2-inch polyethylene butt fusion weld, at the Contractors expense, that will be destructively
tested by EMW. Testing will be done at the EMW Moriarty Shop. EMW will supply all pipe and
testing equipment.

TOTAL DAILY PRICE BID _____________________

4.4.3. Performance and Payment Bond Lump Sum ___________

4.4.4. Bid Bond (for Project C Only) Lump Sum ___________

4.4.5. Sub Total (4.3.1 – 4.4.4) ___________

4.4.6. NM Gross Receipts Taxes

100% of Project C – Santa Fe Co. 7%NMGRT Taxes ___________

4.4.7. TOTAL BID FOR PROJECT C ___________

Check Here If Bidder Has Submitted:

___ A copy of a valid resident contractor certificate with its bid to receive a resident contractor preference pursuant to
Section 13-4-2 NMSA 1978. (Five percent (5%) less than the bid actually submitted.)

___ A copy of a valid resident veteran contractor certificate with its bid to receive a resident veteran contractor preference
pursuant to Section 13-4-2 NMSA 1978. A bid submitted by a resident veteran contractor shall be deemed to be ten percent
(10%) less than the bid actually submitted.

$_________________ $__________________ $___________________
(Non-Resident) (Resident) (Resident Veteran)
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PROJECT C: SUBMISSION AUTHORITY SIGNATURE PAGE

1. Addenda: The Bidder acknowledges receipt of the following Addenda:

Addendum No.____ Dated_________ Addendum No.____ Dated_________

Addendum No.____ Dated_________ Addendum No.____ Dated_________

2. The Bidder agrees that this Bid Proposal may not be withdrawn for a period of thirty
(30) calendar days after the scheduled closing time for receipt of bids.

3. The Bidder accepts all the terms and conditions contained in the Contract Documents.

4. If the Contract is to be awarded, the Owner will give the apparent successful Bidder
a Notice of Award within thirty (30) days after the scheduled closing time for receipt of bids.

5. Within ten (10) days of Bidder’s receipt of Notice of Award and accompanying
Purchase Order, Bidder will execute and deliver contract documents to Owner.

We, the undersigned, have read all the requirements set forth in this bid proposal including the
specifications, instructions, conditions, and pertinent information regarding the project, and we agree
to complete this project at the prices stated.

This Bid Proposal is hereby respectfully submitted by:

_______________________________________ ______________________________
Company Name of Bidder Date

___________________________________________
Signature (To be a valid Bid, Bidder must sign here)

_______________________________________ ______________________________
Printed Name Email Address
_______________________________________ _______________________________
Title Fax Number

Address: __________________________________ ______________________________
Phone Number

__________________________________________

__________________________________________

__________________________________________
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APPENDIX C: FORM OF ACKNOWLEGEMENT AND CONTRACTOR’S
LIST OF CONTRACT EXCEPTIONS

If Contractor is successful and awarded a Contract, Contractor agrees to, and warrants ability to
perform requested services within the specified time limitations.

Company Name: _____________________________________________

Name of Individual Preparing Bid: _________________________

Signature: _________________________ Date: _____________

Title: ____________________________

CONTRACTOR’S LIST OF CONTRACT EXCEPTIONS:

_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________
_________________________________________________________________________________
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APPENDIX D: CONTRACTOR’S AFFIDAVIT OF COMPLETION, PAYMENT OF DEBTS AND CLAIMS,
AND RELEASE OF LIENS

Project Name: EMW Expansion Construction Project
Project Number: 2017-4
Location: Bernalillo and Santa Fe Counties, New Mexico

I CERTIFY to the best of my knowledge and belief that all work has been performed and materials supplied in strict accordance with
the terms and conditions of the corresponding contract documents between EMW Gas Association, hereinafter called EMW, and,
_______________________________________________ hereinafter called the CONTRACTOR, for the above referenced project.

I further certify and declare that all bills for materials, supplies, utilities and for all other things furnished or caused to be furnished by
the CONTRACTOR and used in the execution of the contract will be fully paid upon receipt of Final Payment and that there are no
unpaid obligations, liens, claims, security interests, encumbrances, liabilities and/or demands of State Agencies, and EMW’s,
subcontractors, material men, mechanics, laborers or any others resulting from or arising out of any work done, caused to be done or
ordered to be done by the CONTRACTOR under the contract.

In consideration of the prior and final payments made and all payments made for authorized changes, the CONTRACTOR releases and
forever discharges EMW from any and all obligations, liens, claims, security interests, encumbrances and/or liabilities arising by virtue
of the contract and authorized changes between the parties, either verbal or in writing, and any and all claims and demands of every
kind and character whatsoever against EMW, arising out of or in any way relating to the contract and authorized changes.

I further certify and agree that the warranty period is defined as commencing with Substantial Completion (or with each Substantial
Completion if there is more than one) of the Project, or any portion thereof, and continuing for one (1) calendar year from the date of
Final Acceptance of the entire project unless otherwise modified in writing as part of the Mechanical Completion and Final
Acceptance.

This statement is made for the purpose of inducing EMW to make FINAL PAYMENT under the terms of the contract, relying on the
truth and statements contained herein.

CONTRACTOR ____________________________________ (Seal)

__________________________________________________

Signature: _________________________________________

Name: ____________________________________________

Title: _____________________________________________

Subscribed and sworn to me this ________ Day of, _____________, _________________

Month Year

NOTARY

_______________________________________

Notary Public for the State of _________________

My Commission Expires:_____________________________________________

*
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APPENDIX E : NM DEPARTMENT OF PUBLIC WORKS DOCUMENTS



EMW GAS ASSOCIATION 2017-4
PUBLIC WORKS DOCUMENTS

NM PUBLIC WORKS DOCUMENTS

APPENDIX E 2 EMW GAS 2017.08.08



EMW GAS ASSOCIATION 2017-4
PUBLIC WORKS DOCUMENTS

NM PUBLIC WORKS DOCUMENTS

APPENDIX E 3 EMW GAS 2017.08.08

STATEMENT OF INTENT TO PAY PREVAILING WAGES
To Be Completed Before Construction Starts All FIELDS ARE REQUIRED

FORM MUST BE SENT TO THE CONTRACTING AGENCY WITHIN 3 DAYS OF THE AWARD

General Contractor Information

Company Name:

Address:

City : State: Zip:

Phone: Fax: E-Mail:

Estimated Start Date: State Wage Decision Number:

Project Title: Project Physical Address:

Total Contract Amount: Estimated Completion Date:

Print Name: General Contractor Signature:

Sub-Contractor Information Sub Contract Amount:
Start date on this project:

Company Name:

Address:

City: State: Zip:

Phone: Fax: E-Mail:

Print Name: Sub-Contractor Signature:

2nd, 3rd, etc. Tier Sub-Contractor Information
Contract Amount:

Start date on this project:

Company Name:

Address:

City: State: Zip:

Phone: Fax: E-Mail:

Print Name: Tier Signature:

I hereby certify that the above information is correct and that all workers I employ on this public works
project will be paid no less than the Prevailing Wage Rate(s) as determined by the Department of Workforce
Solutions, Labor Relations Division for this project as identified by the State Wage Decision Number. I
understand that contractors who violate Prevailing Wage Laws (i.e., incorrect job classification, improper
payment of prevailing wages, and/or overtime, etc.), are subject to debarment procedures and shall be
required to pay any back wages due to workers. (Ref. Labor Relations Division, Public Works Minimum Wage
Act Policy Manual (11.1.2 NMAC) & Public Works Minimum Wage Act (13-4-11 through 13-4-18, NMSA
1978).

____________________________________________ ________
Contractor’s Signature Date
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INSTRUCTIONS FOR COMPLETING STATEMENT OF INTENT TO PAY
PREVAILING WAGES

GENERAL CONTRACTOR
1. Enter general contractor information and provide signature.
2. Enter State Wage Decision Number as listed in bid documents. (Example: BE-13-0123 B)
3. Enter project title - listed in bid documents.
4. Enter project physical address - exact location of project (job site).
5. Enter estimated start & completion dates of project.
6. Enter general contractor’s contract amount.
7. All Statements must be sent to the Contracting Agency.

SUB CONTRACTOR

1. Enter general contractor information, but general contractor signature is not needed.

2. Enter sub-contractor information as indicated and provide signature.
3. Enter sub-contractor contract amount.
NOTE: A separate signed form is needed for each contractor.

2ND TIER SUB CONTRACTOR
1. Enter general contractor information, but general contractor signature is not needed.

2. Enter sub-contractor information; subcontractor signature not needed.
3. Enter 2nd tier sub information and provide signature.
4. Enter 2nd tier contractors contract amount.

3RD TIER AND HIGHER CONTRACTOR

1. Attach a copy of this completed form & list the 3rd tier contractor information under the 2nd tier
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2017 Min Wage Act Manual Excerpt
Appendix B: Laborer classification groups and wage spreads for type “A” construction:

(1) GROUP I (UNSKILLED): BUILDING AND COMMON
LABORER;

A general term used on construction work covering many unskilled occupations.
A laborer works with all crews doing everything from pick and shovel work to
cleaning up lumber with hammer; shoveling and placing concrete; applying
coats of oil to inside face of forms; stripping forms; working on rock crusher to
feed trap; opening cement sacks at batch plant; lowering pipe into ditch for
pipelayers; working with dirt crew to move construction layout stakes; working
as flagman, signalman or spotter to control traffic; serving as dumpman;
spreading hot asphaltic material over roadbed with shovel; operating hand
concrete buggy or wheelbarrow; helping painter to prepare surfaces for painting
and cleaning paint equipment; may perform other related duties.

carpenter tender chainman;
rodman;
stakedriver;
concrete buggy operator (hand);
concrete workers;
flagman; is stationed at strategic locations to control flow of traffic by hand held flags

or other hand held warning device.
soil sample tester;

(2) GROUP II (SEMISKILLED): WAGON, AIR TRACT, DRILL AND DIAMOND DRILLERS’ TENDER
air and power tool man (not a carpenter’s tool);
asphalt heaterman;
asphalt jointman;
asphalt raker;
batching plant scaleman;
tenderers (to cement mason and plasterer);
chain sawman;
concrete power buggyman;
concrete touch-up man;
concrete sawman - coring mach.;
curbing machine, asphalt or cement;
cutting torchman;
metal form setter-road;
Grade setter: Keeps stakes and stringline set in place out in front of trenching machine
so that machine will cut ditch in correct location. Sets stakes so that pipelayers can fine-
grade ditch and measure from the batter board down to correct depth of ditch. May
perform other related semi-skilled duties.
hod carrier;
mortar mixer and mason tender;
powderman or blaster helper;
sandblaster; scaler;
vibratorman (hand type) ;
vibratory compactor (hand type);
window washer;
nurseryman-gardener;
wagon, air tract, drill and diamond driller (outside);
roadway hardware worker;

(3) Group III (miscellaneous): gunite pump creteman and nozzleman;
multi-plate setter;
manhole builder;



EMW GAS ASSOCIATION 2017-4
PUBLIC WORKS DOCUMENTS

NM PUBLIC WORKS DOCUMENTS

APPENDIX E 10 EMW GAS 2017.08.08

pipelayer; On utility projects lays tile, concrete, corrugated metal pipe. Receives
pipe lowered from top of trench; inserts spigot end of pipe into bell end of last laid
pipe; adjusts pipe to line and grade; seals joints with cement or other sealing
compound. May perform other related semi-skilled duties.

powderman-blaster-makeup;
landscaper;

traffic control technician; Manages, supervises, inspects and coordinates all traffic
control at the project site. Supervises flag and signing personnel. Prepares revisions to
the traffic control plan. Coordinates all traffic control with emergency agencies.
Prepares and submits statements concerning road closures, delays and other project
activities to the news media. May perform other related duties.

2017 Min Wage Act Manual Excerpt
Appendix C: Equipment operator classification groups and wage spreads for type “A” construction:

(1) Group I: - concrete paving curing machine;

(2) Group II: - belt type conveyors (material and concrete);
broom (self-prop.);
fork lift;
grease truck operator.;
head oiler;
hydro lift;
tractor (under 50 drawbar HP with or without attach.);
indus. loco. brakeman;
front end loader (2CY or less):
fireman;
oiler;
screedman;
roller (pull type);
mulching machine, roller (self-propelled);

(3) Group III: concrete paving form grader;
concrete paving gang vibrator;
concrete. paving joint or saw mach.;
concrete paving sub grader;
tractor with backhoe attachment;
subgrade or base finisher;
power plant (elec. gen. or welding mach.);

(4) Group IV: bulldozer (including self-propelled roller with dozer attachment);
batch or continuous mix plant (concrete, soil cement, or asphalt.);
roller (steel wheel);
front end loader (2 through 10CY);
scraper operator., motor grader;

(5) Group V: asphalt distr.;
asphalt paving or laydown mach.;
asphalt retort heater;
mixer, heavy duty, asphalt or soil cement;
trenching mach.;
clam type shaftmucker;
backhoe, clamshell, dragline, gradall, shovel (under 3/4 CY);
elevating grader or belt loader;
cranes (crawler or mobile) under 20 ton;
air compressor (300 CFM and over);
crushing screening and washing plants;
drlg. mach. (cable core or rotary);
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mixer, concrete (1 CY and less);
pump (6 in. intake or over);
winch truck; hoist (1 drum);
indus. loco. motorman; lumber stacker; tractor (50 drawbar HP or over);

(6) Group VI: concrete paver mixer; hoist (2 drums and over);
side boom; traveling crane;
piledriver; backhoe, clamshell, dragline, gradall, shovel (3/4 CY to 3 CY);
cranes (crawler or mobile) 20 ton to 40 ton;
front end loader (over 10 CY);
mixer., concrete (over 1 CY);
mechanic or welder;

(7) Group VII: concrete slip-form paving mach.;
concrete paving finishing mach.;
concrete paving longitudinal float;
gunite mach.; refrig.;
jumbo form or drlg.;
stage;
slusher;
concrete paving spreader;
pumpcrete mach.;
grout pump operator;

(8) Group VIII: mine hoist;
bulldozer (multiple units);
scraper (multiple units);
mucking mach.;
backhoe,
clamshell,
dragline, gradall, shovel (over 3 CY); cranes (crawler or mobile) over 40 tons;

(9) Group IX: belt loader (CMI type) operator. Pipemobile operator. assistant; derrick, cableway;

(10) Group X: pipemobile operator;
mole operator.

Appendix D: Truck driver classification groups and wage spreads for type “A” construction:

(1) Group I: pick-up truck 3/4 ton or under;
warehouseman;
dump truck, under 8 cubic yards;
flatbed, 1 1/2 ton or under;

(2) Group II: dump truck, 8 to 16 cubic yards;
tank truck, under 6,000 gallons;
flatbed, over 1 1/2 ton;

(3) Group III: spreader box (self-propelled);
distributor (asphalt) transit mix;
lowboy, light equipment;
off-highway hauler; tank truck, over 6,000 gallons;
dump truck, over 16 cubic yards;
trailer semi-trailer dump;

(4) Group IV: diesel-powered transport;
lowboy, heavy equipment.
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APPENDIX F: BIDDER’S STATEMENT OF QUALIFICATIONS
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APPENDIX G: GENERAL
CONDITIONS

ARTICLE I - DEFINITIONS

Wherever used in these General Conditions or in the
other Contract Documents the following terms have the
meanings indicated which are applicable to both the
singular and plural thereof:

1.1 Addenda - Written or graphic instruments issued
prior to the opening of Bids which clarify, correct or
change the Bidding Requirements or the Contract
Documents.

1.2. Agreement - The written contract between EMW
and CONTRACTOR covering the Work to be
performed; other Contract Documents are attached to
the Agreement and made a part thereof as provided
therein.

1.3. Application for Payment - The form accepted by
ENGINEER which is to be used by CONTRACTOR in
requesting progress or final payments and which is to
be accompanied by such supporting documentation as
is required by the Contract Documents.

1.4. Asbestos - Any material that contains more than
one percent asbestos and is friable or is releasing
asbestos fibers into the air above current action levels
established by the United States Occupational Safety
and Health Administration.

1.5. Bid - The offer or proposal of the bidder submitted
on the prescribed form setting forth the prices for the
Work to be performed.

1.6. Bidding Documents - The advertisement or
invitation to Bid, instructions to bidders, the Bid form,
and the proposed Contract Documents (including all
Addenda issued prior to receipt of Bids).

1.7. Bidding Requirements - The advertisement or
invitation to Bid, instructions to bidders, and the Bid
form.

1.8. Bonds - Performance and Payment bonds and
other instruments of security.

1.9. Change Order - A document recommended by
ENGINEER, which is signed by CONTRACTOR and
EMW and authorizes an addition, deletion or revision
in the Work, or an adjustment in the Contract Price or
the Contract Times, issued on or after the Effective
Date of the Agreement.

1.10. Contract Documents - The Agreement,
Addenda (which pertain to the Contract Documents),
CONTRACTOR's Bid (including documentation
accompanying the Bid and any post Bid documentation
submitted prior to the Notice of Award) when attached
as an exhibit to the Agreement, the Notice to Proceed,
the Request for Quotation, the Bonds, these General
Conditions, the Supplementary Conditions, the
Specifications and the Drawings as the same are more
specifically identified in the Agreement, together with
all Written Amendments, Change Orders, Work
Change Directives, Field Orders and ENGINEER's
written interpretations and clarifications issued
pursuant to paragraphs 3.5, 3.6.1, and 3.6.3 on or after
the Effective Date of the Agreement. Shop Drawing
submittals approved pursuant to paragraphs 6.26 and
6.27 and the reports and drawings referred to in
paragraphs 4.2.1.1 and 4.2.2.2 are not Contract
Documents.

1.11. Contract Price - The moneys payable by
EMW to CONTRACTOR for completion of the Work in
accordance with the Contract Documents as stated in
the Agreement (subject to the provisions of paragraph
11.9.1 in the case of Unit Price Work).

1.12. Contract Times - The numbers of days or the
dates stated in the Agreement: (i) to achieve
Substantial Completion, and (ii) to complete the Work
so that it is ready for final payment as evidenced by
ENGINEER's written recommendation of final payment
in accordance with paragraph 14.13.

1.13. CONTRACTOR - The person, firm or corporation
with whom EMW has entered into the Agreement.

1.14. Defective - An adjective which when modifying
the word Work refers to Work that is unsatisfactory,
faulty or deficient, in that it does not conform to the
Contract Documents, or does not meet the
requirements of any inspection, reference standard,
test or approval referred to in the Contract Documents,
or has been damaged prior to ENGINEER's
recommendation of final payment (unless responsibility
for the protection thereof has been assumed by EMW
at Substantial Completion in accordance with
paragraph 14.8 or 14.10).

1.15. Drawings - The drawings which show the scope,
extent and character of the Work to be furnished and
performed by CONTRACTOR and which have been
prepared or approved by ENGINEER and are referred
to in the Contract Documents. Shop drawings are not
Drawings as so defined.
1.16. Effective Date of the Agreement - The date
indicated in the Agreement on which it becomes
effective, but if no such date is indicated it means the
date on which the Agreement is signed and delivered
by the last of the two parties to sign and deliver.
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1.17. ENGINEER - The person, firm or corporation
named as such in the Agreement.

1.18. ENGINEER's Consultant - A person, firm or
corporation having a contract with ENGINEER to
furnish services as ENGINEER's independent
professional associate or consultant with respect to the
Project and who is identified as such in the
Supplementary Conditions.

1.19. Field Order - A written order issued by
ENGINEER which orders minor changes in the Work
in accordance with paragraph 9.5 but which does not
involve a change in the Contract Price or the Contract
Times.

1.20. General Requirements - Sections of Division 1
of the Specifications.

1.21. Hazardous Waste - The term Hazardous Waste
shall have the meaning provided in Section 1004 of the
Solid Waste Disposal Act (42 USC Section 6903) as
amended from time to time.

1.22. Laws and Regulations; Laws or Regulations
- Any and all applicable laws, rules, regulations,
ordinances, codes and orders of any and all
governmental bodies, agencies, authorities and courts
having jurisdiction.

1.23. Liens - Liens, charges, security interests or
encumbrances upon real property or personal
property.

1.24. Milestone - A principal event specified in the
Contract Documents relating to an intermediate
completion date or time prior to Substantial Completion
of all the Work.

1.25. Notice of Award - The written notice by EMW to
the apparent successful bidder stating that upon
compliance by the apparent successful bidder with the
conditions precedent enumerated therein, within the
time specified, EMW will sign and deliver the
Agreement.

1.26. Notice to Proceed - A written notice given by
EMW to CONTRACTOR (with a copy to ENGINEER)
fixing the date on which the Contract Times will
commence to run and on which CONTRACTOR shall
start to perform CONTRACTOR's obligations under the
Contract Documents.

1.27. EMW - The public body or authority, corporation,
association, firm or person with whom CONTRACTOR
has entered into the Agreement and for whom the Work
is to be provided.

1.28. Partial Utilization - Use by EMW of a
substantially completed part of the Work for the

purpose for which it is intended (or a related purpose)
prior to Substantial Completion of all the Work.

1.29. PCBs - Polychlofinated biphenyls.

1.30. Petroleum - Petroleum, including crude oil or any
fraction thereof which is liquid at standard conditions of
temperature and pressure (60 degrees Fahrenheit and
14.7 pounds per square inch absolute), such as oil,
petroleum, fuel oil, oil sludge, oil refuse, gasoline,
kerosene, and oil mixed with other non-Hazardous
Wastes and crude oils.

1.31. Project - The total construction of which the Work
to be provided under the Contract Documents may be
the whole, or a part as indicated elsewhere in the
Contract Documents

1.32. Radioactive Material-Source - Special nuclear,
or by product material as defined by the Atomic Energy
Act of 1954 (42 USC Section 2011 et seq.) as amended
from time to time.

1.33. Resident Project Representative - The
authorized representative of ENGINEER who may be
assigned to the site or any part thereof.

1.34. Samples - Physical examples of materials,
equipment, or workmanship that are representative of
some portion of the Work and which establish the
standards by which such portion of the Work will be
judged.

1.35. Shop Drawings - All drawings, diagrams,
illustrations, schedules and other data or information
which are specifically prepared or assembled by or for
CONTRACTOR and submitted by CONTRACTOR to
illustrate some portion of the Work.

1.36. Specifications - Those portions of the Contract
Documents consisting of written technical descriptions
of materials, equipment, construction systems,
standards and workmanship as applied to the Work
and certain administrative details applicable thereto.

1.37. Subcontractor - An individual, firm or
corporation having a direct contract with
CONTRACTOR or with any other Subcontractor for the
performance of a part of the Work at the site.

1.38. Substantial Completion - The Work (or a
specified part thereof) has progressed to the point
where, in the opinion of ENGINEER as evidenced by
ENGINEER's definitive certificate of Substantial
Completion, it is sufficiently complete, in accordance
with the Contract Documents, so that the Work (or
specified part) can be utilized for the purposes for
which it is intended; or if no such certificate is issued,
when the Work is complete and ready for final payment
as evidenced by ENGINEER's written
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recommendation of final payment in accordance with
paragraph 14.13. The terms "substantially complete"
and "substantially completed" as applied to all or part
of the Work refer to Substantial Completion thereof.

1.39. Supplementary Conditions - The part of the
Contract Documents which amends or supplements
these General Conditions.

1.40. Supplier - A manufacturer, fabricator, supplier,
distributor, material man or vendor having a direct
contract with CONTRACTOR or with any
Subcontractor to furnish materials or equipment to be
incorporated in the Work by CONTRACTOR or any
Subcontractor.

1.41. Underground Facilities - All pipelines, conduits,
ducts, cables, wires, manholes, vaults, tanks, tunnels
or other such facilities or attachments, and any
encasements containing such facilities which have
been installed underground to furnish any of the
following services or materials: electricity, gases,
steam, liquid petroleum products, telephone or other
communications, cable television, sewage and
drainage removal, traffic or other control systems or
water.

1.42. Unit Price Work - Work to be paid for on the
basis of unit prices.

1.43. Work - The entire completed construction or the
various separately identifiable parts thereof required to
be furnished under the Contract Documents. Work
includes and is the result of performing or furnishing
labor and furnishing and incorporating materials and
equipment into the construction, and performing or
furnishing services and furnishing documents, all as
required by the Contract Documents.

1.44. Work Change Directive - A written directive to
CONTRACTOR, issued on or after the Effective Date
of the Agreement and signed by EMW and
recommended by ENGINEER, ordering an addition,
deletion or revision in the Work, or responding to
differing or unforeseen physical conditions under which
the Work is to be performed as provided in paragraph
4.2 or 4.3 or to emergencies under paragraph 6.23. A
Work Change Directive will not change the Contract
Price or the Contract Times, but is evidence that the
parties expect that the change directed or documented
by a Work Change Directive will be incorporated in a
subsequently issued Change Order following
negotiations by the parties as to its effect, if any, on the
Contract Price or Contract Times as provided in
paragraph 10.2.

1.45. Written Amendment - A written amendment of
the Contract Documents, signed by EMW and
CONTRACTOR on or after the Effective Date of the
Agreement and normally dealing with the

nonengineering or nontechnical rather than strictly
construction-related aspects of the Contract Docu-
ments.

ARTICLE 2 - PRELIMINARY MATTERS

Delivery of Bonds:

2.1. When CONTRACTOR delivers the executed
Agreements to EMW, CONTRACTOR shall also
deliver to EMW such Bonds as CONTRACTOR may
be required to furnish in accordance with paragraph
5.1.

Copies of Documents:

2.2. EMW shall furnish to CONTRACTOR up to five
copies (unless otherwise specified in the
Supplementary Conditions) of the Contract Documents
as are reasonably necessary for the execution of the
Work. Additional copies will be furnished. upon
request, at the cost of reproduction.

Commencement of Contact Times; Notice to
Proceed:

2.3. The Contract Times will commence to run on the
thirtieth day after the Effective Date of the Agreement,
or, if a Notice to Proceed is given, on the day indicated
in the Notice to Proceed. A Notice to Proceed may be
given at any time within thirty days after the Effective
Date of the Agreement. In no event will the Contract
Times commence to run later than the sixtieth day after
the day of Bid opening or the thirtieth day after the
Effective Date of the Agreement, whichever date is
earlier.

Starting the Work:

2.4. CONTRACTOR shall start to perform the Work on
the date when the Contract Times commence to run,
but no Work shall be done at the site prior to the date
on which the Contract Times commence to run.

Before Starting Construction:

2.5. Before undertaking each part of the Work,
CONTRACTOR shall carefully study and compare the
Contract Documents and check and verify pertinent
figures shown thereon and all applicable field
measurements. CONTRACTOR shall promptly report
in writing to ENGINEER any conflict, error, ambiguity
or discrepancy which CONTRACTOR may discover
and shall obtain a written interpretation or clarification
from ENGINEER before proceeding with any Work
affected thereby; however, CONTRACTOR shall not
be liable to EMW or ENGINEER for failure to report any
conflict, error, ambiguity or discrepancy in the Contract
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Documents, unless CONTRACTOR knew or
reasonably should have known thereof.

2.6. Within ten days after the Effective Date of the
Agreement (unless otherwise specified in the General
Requirements), CONTRACTOR shall submit to
ENGINEER for review:

2.6.1. a preliminary progress schedule indicating the
times (numbers of days or dates) for starting and
completing the various stages of the Work, including
any Milestones specified in the Contract Documents;

2.6.2. a preliminary schedule of Shop Drawing and
Sample submittals which will list each required
submittal and the times for submitting, reviewing and
processing such submittal;

2.6.3. a preliminary schedule of values for all of the
Work which will include quantities and prices of items
aggregating the Contract Price and will subdivide the
Work into component parts in sufficient detail to serve
as the basis for progress payments during
construction. Such prices will include an appropriate
amount of overhead and profit applicable to each item
of Work.

2.7. Before any Work at the site is started,
CONTRACTOR and EMW shall each deliver to the
other, with copies to each additional insured identified
in the Supplementary Conditions, certificates of
insurance (and other evidence of insurance which
either of them or any additional insured may
reasonably request) which CONTRACTOR and EMW
respectively are required to purchase and maintain in
accordance with paragraphs 5.4, 5.6 and 5.7.

Preconstruction Conference:

2.8. Within twenty days after the Contract Times start
to run, but before any Work at the site is started, a
conference attended by CONTRACTOR, ENGINEER
and others as appropriate will be held to establish a
working understanding among the parties as to the
Work and to discuss the schedules referred to in
paragraph 2.6, procedures for handling Shop Drawings
and other submittals, processing Applications for
Payment and maintaining required records.

Initially Acceptable Schedules:

2.9. Unless otherwise provided in the Contract
Documents, at least ten days before submission of the
first Application for Payment a conference attended by
CONTRACTOR, ENGINEER and others as
appropriate will be held to review for acceptability to
ENGINEER as provided below the schedules
submitted in accordance with paragraph 2.6.
CONTRACTOR shall have an additional ten days to
make corrections and adjustments and to complete

and resubmit the schedules. No progress payment
shall be made to CONTRACTOR until the schedules
are submitted to and acceptable to ENGINEER as
provided below. The progress schedule will be
acceptable to ENGINEER as providing an orderly
progression of the Work to completion within any
specified Milestones and the Contract Times, but such
acceptance will neither impose on ENGINEER
responsibility for the sequencing, scheduling or
progress of the Work nor interfere with or relieve
CONTRACTOR from CONTRACTOR's full
responsibility therefor. CONTRACTOR's schedule of
Shop Drawing and Sample submissions will be
acceptable to ENGINEER as providing a workable
arrangement for reviewing and processing the required
submittals. CONTRACTOR's schedule of values will
be acceptable to ENGINEER as to form and
substance.

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT,
AMENDING, REUSE

Intent:

3.1. The Contract Documents comprise the entire
agreement between EMW and CONTRACTOR
concerning the Work. The Contract Documents are
complementary; what is called for by one is as binding
as if called for by all. The Contract Documents will be
construed in accordance with the law of the place of
the Project.

3.2. It is the intent of the Contract Documents to
describe a functionally complete Project (or part
thereof) to be constructed in accordance with the
Contract Documents. Any Work, materials or
equipment that may reasonably be inferred from the
Contract Documents or from prevailing custom or trade
usage as being required to produce the intended result
will be furnished and performed whether or not
specifically called for. When words or phrases which
have a well- known technical or construction industry
or trade meaning are used to describe Work, materials
or equipment, such words or phrases shall be
interpreted in accordance with that meaning.
Clarifications and interpretations of the Contract
Documents shall be issued by ENGINEER as provided
in paragraph 9.4.

3.3. Reference to Standards and
Specifications of Technical Societies; Reporting
and Resolving Discrepancies:

3.3.1. Reference to standards, specifications, manuals
or codes of any technical society, organization or
association, or to the Laws or Regulations of any
governmental authority, whether such reference be
specific or by implication, shall mean the latest
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standard, specification, manual, code or Laws or
Regulations in effect at the time of opening of Bids (or,
on the Effective Date of the Agreement if there were no
Bids), except as may be otherwise specifically stated
in the Contract Documents.

3.3.2. If, during the performance of the Work,
CONTRACTOR discovers any conflict, error, ambiguity
or discrepancy within the Contract Documents or
between the Contract Documents and any provision of
any such Law or Regulation applicable to the
performance of the Work or of any such standard,
specification, manual or code or of any instruction of
any Supplier referred to in paragraph 6.5,
CONTRACTOR shall report it to ENGINEER in writing
at once, and, CONTRACTOR shall not proceed with
the Work affected thereby (except in an emergency as
authorized by paragraph 6.23) until an amendment or
supplement to the Contract Documents has been
issued by one of the methods indicated in paragraph
3.5 or 3.6; provided, however, that CONTRACTOR
shall not be liable to EMW or ENGINEER for failure to
report any such conflict, error, ambiguity or
discrepancy unless CONTRACTOR knew or
reasonably should have known thereof.

3.3.3. Except as otherwise specifically stated in the
Contract Documents or as may be provided by
amendment or supplement thereto issued by one of the
methods indicated in paragraph 3.5 or 3.6, the
provisions of the Contract Documents shall take
precedence in resolving any conflict, error, ambiguity
or discrepancy between the provisions of the Contract
Documents and:

3.3.3.1. the provisions of any such standard,
specification, manual, code or instruction (whether or
not specifically incorporated by reference in the
Contract Documents); or

3.3.3.2. the provisions of any such Laws or
Regulations applicable to the performance of the Work
(unless such an interpretation of the provisions of the
Contract Documents would result in violation of such
Law or Regulation).

No provision of any such standard, specification,
manual, code or instruction shall be effective to change
the duties and responsibilities of EMW,
CONTRACTOR or ENGINEER, or any of their
subcontractors, consultants, agents, or employees
from those set forth in the Contract Documents, nor
shall it be effective to assign to EMW, ENGINEER or
any of ENGINEER's Consultants, agents or employees
any duty or authority to supervise or direct the
furnishing or performance of the Work or any duty or
authority to undertake responsibility inconsistent with
the provisions of paragraph 9.13 or any other provision
of the Contract Documents.

3.4. Whenever in the Contract Documents the terms
"as ordered," "as directed," "as required," "as allowed,"
"as approved" or terms of like effect or import are used,
or the adjectives "reasonable," "suitable," "acceptable,"
"proper" or "satisfactory" or adjectives of like effect or
import are used to describe a requirement, direction,
review or judgment of ENGINEER as to the Work, it is
intended that such requirement, direction, review or
judgment will be solely to evaluate, in general, the
completed Work for compliance with the requirements
of and information in the Contract Documents and
conformance with the design concept of the completed
Project as a functioning whole as shown or indicated in
the Contract Documents (unless there is a specific
statement indicating otherwise). The use of any such
term or adjective shall not be effective to assign to
ENGINEER any duty or authority to supervise or direct
the furnishing or performance of the Work or any duty
or authority to undertake responsibility contrary to the
provisions of paragraph 9.13 or any other provision of
the Contract Documents.

Amending and Supplementing Contract
Documents:

3.5. The Contract Documents may be amended to
provide for additions, deletions and revisions in the
Work or to modify the terms and conditions thereof in
one or more of the following ways:

3.5.1. a formal Written Amendment,

3.5.2. a Change Order (pursuant to paragraph
10.4), or

3.5.3. a Work Change Directive (pursuant to
paragraph 10.1).

3.6. In addition, the requirements of the Contract
Documents may be supplemented, and minor
variations and deviations in the Work may be
authorized, in one or more of the following ways:

3.6.1. a Field Order (pursuant to paragraph 9.5),

3.6.2. ENGINEER's approval of a Shop Drawing or
Sample (pursuant to paragraphs 6.26 and 6.27), or

3.6.3. ENGINEER's written interpretation or
clarification (pursuant to paragraph 9.4).

Reuse of Documents:

3.7. CONTRACTOR, and any Subcontractor or
Supplier or other person or organization performing or
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furnishing any of the Work under a direct or indirect
contract with EMW (i) shall not have or acquire any title
to or EMWship rights in any of the Drawings,
Specifications or other documents (or copies of any
thereof) prepared by or bearing the seal of ENGINEER
or ENGINEER's Consultant, and (ii) shall not reuse any
of such Drawings, Specifications, other documents or
copies on extensions of the Project or any other project
without written consent of EMW and ENGINEER and
specific written verification or adoption by ENGINEER.

ARTICLE 4 - AVAILABILITY OF LANDS;
SUBSURFACE AND PHYSICAL CONDITIONS;
REFERENCE POINTS

Availability of Lands:

4.I. EMW shall furnish, as indicated in the Contract
Documents, the lands upon which the Work is to be
performed, rights-of-way and easements for access
thereto, and such other lands which are designated for
the use of CONTRACTOR. Upon reasonable written
request, EMW shall furnish CONTRACTOR with a
correct statement of record legal title and legal
description of the lands upon which the Work is to be
performed and EMW's interest therein as necessary for
giving notice of or filing a mechanic's lien against such
lands in accordance with applicable Laws and
Regulations. EMW shall identify any encumbrances or
restrictions not of general application but specifically
related to use of lands so furnished with which
CONTRACTOR will have to comply in performing the
Work. Easements for permanent structures or
permanent changes in existing facilities will be
obtained and paid for by EMW, unless otherwise
provided in the Contract Documents. If
CONTRACTOR and EMW are unable to agree on
entitlement to or the amount or extent of any
adjustments in the Contract Price or the Contract
Times as a result of any delay in EMW's furnishing
these lands, rights-of-way or easements,
CONTRACTOR may make a claim therefor as
provided in Articles 11 and 12. CONTRACTOR shall
provide for all additional lands and access thereto that
may be required for temporary construction facilities or
storage of materials and equipment.

4.2. Subsurface and Physical Conditions:

4.2.1 Reports and Drawings: Reference is made to the
Supplementary Conditions for identification of:

4.2.1.1. Subsurface Conditions: Those reports of
explorations and tests of subsurface conditions at or
contiguous to the site that have been utilized by
ENGINEER in preparing the Contract Documents; and

4.2.1.2. Physical Conditions: Those drawings of
physical conditions in or relating to existing surface or
subsurface structures at or contiguous to the site
(except Underground Facilities) that have been utilized
by ENGINEER in preparing the Contract Documents.

4.2.2. Limited Reliance by CONTRACTOR
Authorized; Technical Data: CONTRACTOR may rely
upon the general accuracy of the "technical data"
contained in such reports and drawings, but such
reports and drawings are not Contract Documents.
Such "technical data" is identified in the Supplementary
Conditions. Except for such reliance on such
"technical data," CONTRACTOR may not rely upon or
make any claim against EMW, ENGINEER or any of
ENGINEER's Consultants with respect to:

4.2.2.1. the completeness of such reports and
drawings for CONTRACTOR's purposes, including, but
not limited to, any aspects of the means, methods,
techniques, sequences and procedures of construction
to be employed by CONTRACTOR and safety
precautions and programs incident thereto, or

4.2.2.2. other data, interpretations, opinions and
information contained in such reports or shown or
indicated in such drawings, or

4.2.2.3. any CONTRACTOR interpretation of or
conclusion drawn from any "technical data" or any such
data, interpretations, opinions or information.

4.2.3. Notice of Differing Subsurface or Physical
Conditions:

If CONTRACTOR believes that any subsurface or
physical condition at or contiguous to the site that is
uncovered or revealed either:

4.2.3.1. is of such a nature as to establish that any
"technical data" on which CONTRACTOR is entitled to
rely as provided in paragraphs 4.2.1 and 4.2.2 is
materially inaccurate, or

4.2.3.2. is of such a nature as to require a change in
the Contract Documents, or

4.2.3.3. differs materially from that shown or indicated
in the Contract Documents, or

4.2.3.4. is of an unusual nature, and differs materially
from conditions ordinarily encountered and generally
recognized as inherent in work of the character
provided for in the Contract Documents; then

CONTRACTOR shall, promptly after becoming aware
thereof and before further disturbing conditions
affected thereby or performing any Work in connection
therewith (except in an emergency as permitted by
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paragraph 6.23), notify EMW and ENGINEER in writing
about such condition. CONTRACTOR shall not further
disturb such conditions or perform any Work in
connection therewith (except as aforesaid) until receipt
of written order to do so.

4.2.4. ENGINEER's Review: ENGINEER will
promptly review the pertinent conditions, determine the
necessity of EMW's obtaining additional exploration or
tests with respect thereto and advise EMW in writing
(with a copy to CONTRACTOR) of ENGINEER's
findings and conclusions.

4.2.5. Possible Contract Documents Change: If
ENGINEER concludes that a change in the Contract
Documents is required as a result of a condition that
meets one or more of the categories in paragraph
4.2.3., a Work Change Directive or a Change Order will
be issued as provided in Article 10 to reflect and
document the consequences of such change.

4.2.6. Possible Price and Times Adjustments: An
equitable adjustment in the Contract Price or in the
Contract Times, or both, will be allowed to the extent
that the existence of such uncovered or revealed
condition causes an increase or decrease in
CONTRACTOR's cost of, or time required for
performance of, the Work; subject, however, to the
following:

4.2.6.1. such condition must meet any one or more of
the categories described in paragraphs 4.2.3.1 through
4.2.3.4, inclusive;

4.2.6.2. a change in the Contract Documents pursuant
to paragraph 4.2.5 will not be an automatic
authorization of nor a condition precedent to
entitlement to any such adjustment;

4.2.6.3. with respect to Work that is paid for on a Unit
Price Basis, any adjustment in Contract Price will be
subject to the provisions of paragraphs 9. 10 and 1 1.9;
and

4.2.6.4. CONTRACTOR shall not be entitled to any
adjustment in the Contract Price or Times if:

4.2.6.4.1. CONTRACTOR knew of the existence of
such conditions at the time CONTRACTOR made a
final commitment to EMW in respect of Contract Price
and Contract Times by the submission of a bid or
becoming bound under a negotiated contract; or
4.2.6.4.2. the existence of such condition could
reasonably have been discovered or revealed as a
result of any examination, investigation, exploration,
test or study of the site and contiguous areas required
by the Bidding Requirements or Contract Documents
to be conducted by or for CONTRACTOR prior to
CONTRACTOR's making such final commitment; or

4.2.6.4.3. CONTRACTOR failed to give the
written notice within the time and as required by
paragraph 4.2.3.

If EMW and CONTRACTOR are unable to agree on
entitlement to or as to the amount or length of any such
equitable adjustment in the Contract Price or Contract
Times, a claim may be made therefor as provided in
Articles 11 and 12. However, EMW, ENGINEER and
ENGINEER's Consultants shall not be liable to
CONTRACTOR for any claims, costs, losses or
damages sustained by CONTRACTOR on or in
connection with any other project or anticipated project.

4.3. Physical Conditions-Underground
Facilities:

4.3.1. Shown or Indicated: The information and data
shown or indicated in the Contract Documents with
respect to existing Under-ground Facilities at or
contiguous to the site is based on information and data
furnished to EMW or ENGINEER by EMWs of such
Underground Facilities or by others. Unless it is
otherwise expressly provided in the Supplementary
Conditions:

4.3.1.1. EMW and ENGINEER shall not be responsible
for the accuracy or completeness of any such
information or data; and

4.3.1.2. The cost of all of the following will be included
in the Contract Price and CONTRACTOR shall have
full responsibility for: (i) reviewing and checking all
such information and data, (ii) locating all Underground
Facilities shown or indicated in the Contract
Documents, (iii) coordination of the Work with EMWs
of such Underground Facilities during construction,
and (iv) the safety and protection of all such
Underground Facilities as provided in paragraph 6.20
and repairing any damage thereto resulting from the
Work.

4.3.2. Not Shown or Indicated: If an Underground
Facility is uncovered or revealed at or contiguous to the
site which was not shown or indicated in the Contract
Documents, CONTRACTOR shall, promptly after
becoming aware thereof and before further disturbing
conditions affected thereby or performing any Work in
connection therewith (except in an emergency as
required by paragraph 6.23), identify EMW of such
Underground Facility and give written notice to that
EMW and to EMW and ENGINEER. ENGINEER will
promptly review the Underground Facility and
determine the extent, if any, to which a change is
required in the Contract Documents to reflect and
document the consequences of the existence of the
Underground Facility. If ENGINEER concludes that a
change in the Contract Documents is required, a Work
Change Directive or a Change Order will be issued as
provided in Article 10 to reflect and document such
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consequences. During such time, CONTRACTOR
shall be responsible for the safety and protection of
such Underground Facility as provided in paragraph
6.20. CONTRACTOR shall be allowed an increase in
the Contract Price or an extension of the Contract
Times, or both, to the extent that they are attributable
to the existence of any Underground Facility that was
not shown or indicated in the Contract Documents and
that CONTRACTOR did not know of and could not
reasonably have been expected to be aware of or to
have anticipated. If EMW and CONTRACTOR are
unable to agree on entitlement to or the amount or
length of any such adjustment in Contract Price or
Contract Times, CONTRACTOR may make a claim
therefor as provided in Articles 11 and 12. However,
EMW, ENGINEER and ENGINEER's Consultants shall
not be liable to CONTRACTOR for any claims, costs,
losses or damages incurred or sustained by
CONTRACTOR on or in connection with any other
project or anticipated project.

Reference Points:

4.4. EMW shall provide engineering surveys to
establish reference points for construction which in
ENGINEER's judgment are necessary to enable
CONTRACTOR to proceed with the Work.
CONTRACTOR shall be responsible for laying out the
Work, shall protect and preserve the established
reference points and shall make no changes or
relocations without the prior written approval of EMW.
CONTRACTOR shall report to ENGINEER whenever
any reference point is lost or destroyed or requires
relocation because of necessary changes in grades or
locations, and shall be responsible for the accurate
replacement or relocation of such reference points by
professionally qualified personnel.

4.5. Asbestos, PCBS, Petroleum, Hazardous Waste
or Radioactive Material:

4.5.1. EMW shall be responsible for any Asbestos,
PCBS, Petroleum, Hazardous Waste or Radioactive
Material uncovered or revealed at the site which was
not shown or indicated in Drawings or Specifications or
identified in the Contract Documents to be within the
scope of the Work and which may present a substantial
danger to persons or property exposed thereto in
connection with the Work at the site. EMW shall not be
responsible for any such materials brought to the site
by CONTRACTOR, Subcontractor, Suppliers or
anyone else for whom CONTRACTOR is responsible.

4.5.2. CONTRACTOR shall immediately: (i) stop all
Work in connection with such hazardous condition and
in any area affected thereby (except in an emergency
as required by paragraph 6.23), and (ii) notify EMW
and ENGINEER (and thereafter confirm such notice in
writing). EMW shall promptly consult with ENGINEER
concerning the necessity for EMW to retain a qualified

expert to evaluate such hazardous condition or take
corrective action, if any. CONTRACTOR shall not be
required to resume Work in connection with such
hazardous condition or in any such affected area until
after EMW has obtained any required permits related
thereto and delivered to CONTRACTOR special
written notice: (i) specifying that such condition and any
affected area is or has been rendered safe for the
resumption of Work, or (ii) specifying any special
conditions under which such Work may be resumed
safely. If EMW and CONTRACTOR cannot agree as
to entitlement to or the amount or extent of an
adjustment, if any, in Contract Price or Contract Times
as a result of such Work stoppage or such special
conditions under which Work is agreed by
CONTRACTOR to be resumed, either party may make
a claim therefor as provided in Articles 11 and 12.

4.5.3. If after receipt of such special written notice
CONTRACTOR does not agree to resume such Work
based on a reasonable belief it is unsafe, or does not
agree to resume such Work under such special
conditions, then EMW may order such portion of the
Work that is in connection with such hazardous
condition or in such affected area to be deleted from
the Work. If EMW and CONTRACTOR cannot agree
as to entitlement to or the amount or extent of an
adjustment, if any, in Contract Price or Contract Times
as a result of deleting such portion of the Work, then
either party may make a claim therefor as provided in
Articles 11 and 12. EMW may have such deleted
portion of the Work performed by EMW's own forces or
others in accordance with Article 7.

4.5.4. To the fullest extent permitted by Laws and
Regulations, EMW shall indemnify and hold harmless
CONTRACTOR, Subcontractors, ENGINEER,
ENGINEER's Consultants and the officers, directors,
employees, agents, other consultants, and sub
contractors of each and any of them from and against
all claims, costs, losses and damages arising out of or
resulting from such hazardous condition, provided that
(1) any such claim , cost, loss or damage is attributable
to bodily injury, sickness disease or death, or to injury
or destruction to tangible property (other than the Work
itself) , including the loss of use resulting therefrom,
and (ii) nothing in this subparagraph 4.5.4 shall
obligate EMW to indemnify any person or entity from
and against the consequences of that person’s or
entity’s own negligence.

4.5.5. The provisions of paragraphs 4.2 and 4.3 are not
intended to apply to Asbestos, PCBS, Petroleum,
Hazardous Waste or Radioactive Material uncovered
or revealed at the site.

ARTICLE 5 - BONDS AND INSURANCE
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Performance, Payment and Other Bonds:

5.1. CONTRACTOR shall furnish Performance and
Payment Bonds, each in an amount at least equal to
the Contract Price as security for the faithful
performance and payment of all CONTRACTOR’s
obligations under the Contract Documents. These
Bonds shall remain in effect at least until one year after
the date when final payment becomes due, except as
provided otherwise by Laws or Regulations or by the
Contract Documents. CONTRACTOR shall also fur-
nish such other Bonds as are required by the
Supplementary Conditions. All Bonds shall be in the
form prescribed by the Contract Documents except as
provided otherwise by Laws or Regulations, and shall
be executed by such sureties as are named in the
current list of "Companies Holding Certificates of
Authority as Acceptable Sureties on Federal Bonds
and as Acceptable Reinsuring Companies" as
published in Circular 570 (amended) by the Audit Staff,
Financial Management Service, Surety Bond Branch,
U.S. Treasury Department. (Phone 202-874-6850). All
Bonds signed by an agent must be accompanied by a
certified copy of such agent's authority to act.

5.2. If the surety on any Bond furnished by CONTRAC-
TOR is declared a bankrupt or becomes insolvent or its
right to do business is terminated in any state where
any part of the Project is located or it ceases to meet
the requirements of paragraph 5.1, CONTRACTOR
shall within ten days thereafter substitute another Bond
and surety, both of which must be acceptable to EMW.

5.3 Licensed Sureties and Insurers; Certificates of
Insurance:

5.3.1. All Bonds and insurance required by the
Contract Documents to be purchased and maintained
by EMW or CONTRACTOR shall be obtained from
surety or insurance companies that are duly licensed
or authorized in the jurisdiction in which the Project is
located to issue Bonds or insurance policies for the list
and coverage’s so required. Such surety and insurance
companies shall also meet such additional
requirements and qualifications as may be provided in
the Supplementary Conditions

5.3.2. CONTRACTOR shall deliver to EMW, with
copies to each additional insured identified in the
Supplementary Conditions, certificates of insurance
(and other evidence of insurance requested by EMW
or any other additional insured) which CONTRACTOR
is required to purchase and maintain in accordance
with paragraph 5.4. EMW shall deliver to
CONTRACTOR, with copies to each additional insured
identified in the Supplementary Conditions, certificates
of insurance (and other evidence of insurance
requested by CONTRACTOR or any other additional

insured) which EMW is required to purchase and
maintain in accordance with paragraphs 5.6 and 5.7
hereof.

CONTRACTOR’s Liability Insurance:

5.4. CONTRACTOR shall purchase and maintain such
liability and other insurance as is appropriate for the
Work being performed and furnished and as will
provide protection from claims set forth below which
may arise out of or result from CONTRACTOR's
performance and furnishing of the Work and
CONTRACTOR's other obligations under the Contract
Documents, whether it is to be performed or furnished
by CONTRACTOR, any Subcontractor or Supplier, or
by anyone directly or indirectly employed by any of
them to perform or furnish any of the Work, or by
anyone for whose acts any of them may be liable:

5.4.1. claims under workers' compensation, disability
benefits and other similar employee benefit acts;

5.4.2. claims for damages because of bodily injury,
occupational sickness or disease, or death of
CONTRACTOR's employees;

5.4.3. claims for damages because of bodily injury,
sickness or disease, or death of any person other than
CONTRACTOR's employees;

5.4.4. claims for damages insured by customary
personal injury liability coverage which are sustained:
(i) by any person as a result of an offense directly or
indirectly related to the employment of such person by
CONTRACTOR, or (ii) by any other person for any
other reason;

5.4.5. claims for damages, other than to the Work itself,
because of injury to or destruction of tangible property
wherever located, including loss of use resulting
therefrom; and

5.4.6. claims for damages because of bodily injury or
death of any person or- property damage arising out of
EMWship, maintenance or use of any motor vehicle.

The policies of insurance so required by this paragraph
5.4 to be purchased and maintained shall-
5.4.7. with respect to insurance required by paragraphs
5.4.3 through 5.4.6 inclusive, include as additional
insured (subject to any customary exclusion in respect
of professional liability) EMW, ENGINEER,
ENGINEER's Consultants and any other persons or
entities identified in the Supplementary Conditions, all
of whom shall be listed as additional insureds, and
include coverage for the respective officers and
employees of all such additional insureds;

5.4.8. include the specific coverage’s and be written for
not less than the limits of liability provided in the
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Supplementary Conditions or required by Laws or
Regulations, whichever is greater;

5.4.9. include completed operations insurance;

5.4.10. include contractual liability insurance covering
CONTRACTOR's indemnity obligations under
paragraphs 6.1 2, 6.16 and 6.31 through 6.33;

5.4.11. contain a provision or endorsement that the
coverage afforded will not be canceled, materially
changed or renewal refused until at least thirty days
prior written notice has been given to EMW and
CONTRACTOR and to each other additional insured
identified in the Supplementary Conditions to whom a
certificate of insurance has been issued (and the
certificates of insurance furnished by the
CONTRACTOR pursuant to paragraph 5.3.2 will so
provide);

5.4.12. remain in effect at least until final payment and
at all times thereafter when CONTRACTOR may be
correcting, removing or replacing defective Work in
accordance with paragraph 13.12; and

5.4.13. with respect to completed operations
insurance, and any insurance coverage written on a
claims-made basis, remain in effect for at least two
years after final payment (and CONTRACTOR shall
furnish EMW and each other additional insured
identified in the Supplementary Conditions to whom a
certificate of insurance has been issued evidence
satisfactory to EMW and any such additional insured of
continuation of such insurance at final payment and
one year thereafter).

EMW's Liability Insurance:

5.5. In addition to the insurance required to be provided
by CONTRACTOR under paragraph 5.4, EMW, at
EMW's option, may purchase and maintain at EMW's
expense EMW's own liability insurance as will protect
EMW against claims which may arise from operations
under the Contract Documents.

Property Insurance:

5.6. Unless otherwise provided in the Supplementary
Conditions, EMW shall purchase and maintain property
insurance upon the Work at the site in the amount of
the full replacement cost thereof (subject to such
deductible amounts as may be provided in the
Supplementary Conditions or required by Laws and
Regulations). This insurance shall:

5.6.1. include the interests of EMW, CONTRACTOR,
Subcontractors, ENGINEER, ENGINEER's
Consultants and any other persons or entities identified
in the Supplementary Conditions, each of whom is

deemed to have an insurable interest and shall be
listed as an insured or additional insured;

5.6.2. be written on a Builder's Risk "all-risk" or open
peril or special causes of loss policy form that shall at
least include insurance for physical loss or damage to
the Work, temporary buildings, falsework and Work in
transit and shall insure against at least the following
perils: fire, lightning, extended coverage, theft,
vandalism and malicious mischief, earthquake,
collapse, debris removal, demolition occasioned by
enforcement of Laws and Regulations, water damage,
and such other perils as may be specifically required
by the Supplementary Conditions;

5.6.3. include expenses incurred in the repair or
replacement of any insured property (including but not
limited to fees and charges of engineers and
architects);

5.6.4. cover materials and equipment stored at the site
or at another location that was agreed to in writing by
EMW prior to being incorporated in the Work, provided
that such materials and equipment have been included
in an Application for Payment recommended by
ENGINEER; and

5.6.5. be maintained in effect until final payment is
made unless otherwise agreed to in writing by EMW,
CONTRACTOR and ENGINEER with thirty days
written notice to each other additional insured to whom
a certificate of insurance has been issued.

5.7. EMW shall purchase and maintain such boiler and
machinery insurance or additional property insurance
as may be required by the Supplementary Conditions
or Laws and Regulations which will include the
interests of EMW, CONTRACTOR, Subcontractors,
ENGINEER, ENGINEER's Consultants and any other
persons or entities identified in the Supplementary
Conditions, each of whom is deemed to have an
insurable interest and shall be listed as an insured or
additional insured.
5.8. If the policies of insurance (and the certificates or
other evidence thereof) required to be purchased and
maintained by EMW in accordance with paragraphs
5.6 and 5.7 will contain a provision or endorsement that
the coverage afforded will not be canceled or materially
changed or renewal refused until at least thirty days'
prior written notice has been given to EMW and
CONTRACTOR and to each other additional insured to
whom a certificate of insurance has been issued and
will contain waiver provisions in accordance with
paragraph 5.11.

5.9. EMW shall not be responsible for purchasing and
maintaining any property insurance to protect the
interests of CONTRACTOR, Subcontractors or others
in the Work to the extent of any deductible amounts
that are identified in the Supplementary Conditions.
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The risk of loss within such identified deductible
amount, will be borne by CONTRACTOR,
Subcontractor or others suffering any such loss and if
any of them wishes property insurance coverage within
the limits of such amounts, each may purchase and
maintain it at the purchaser's own expense.

5.10. If CONTRACTOR requests in writing that other
special insurance be included in the property insurance
policies provided under paragraphs 5.6 or 5.7, EMW
shall, if possible, include such insurance, and the cost
thereof will be charged to CONTRACTOR by
appropriate Change Order or Written Amendment.
Prior to commencement of the Work at the site, EMW
shall in writing advise CONTRACTOR whether or not
such other insurance has been procured by EMW.

5.11. Waiver of Rights:

5.11.1. EMW and CONTRACTOR intend that all
policies purchased in accordance with paragraphs 5.6
and 5.7 will protect EMW, CONTRACTOR,
Subcontractors, ENGINEER, ENGINEER's
Consultants and all other persons or entities identified
in the Supplementary Conditions to be listed as
insureds or additional insureds in such policies and will
provide primary coverage for all losses and damages
caused by the perils covered thereby. All such policies
shall contain provisions to the effect that in the event of
payment of any loss or damage the insurers will have
no rights of recovery against any of the insureds or
additional insureds thereunder. EMW and
CONTRACTOR waive all rights against each other and
their respective officers, directors, employees and
agents for all losses and damages caused by, arising
out of or resulting from any of the perils covered by
such policies and any other property insurance
applicable to the Work; and, in addition, waive all such
rights against Subcontractors, ENGINEER,
ENGINEER's Consultants and all other persons or
entities identified in the Supplementary Conditions to
be listed as insureds or additional insureds under such
policies for losses and damages so caused. None of
the above waivers shall extend to the rights that any
party making such waiver may have to the proceeds of
insurance held by EMW as trustee or otherwise
payable under any policy so issued.

5.11.2. In addition, EMW waives all rights against
CONTRACTOR, Subcontractors, ENGINEER,
ENGINEER's Consultants and the officers, directors,
employees and agents of any of them, for:

5.11.2.1. loss due to business interruption, loss of use
or other consequential loss extending beyond direct
physical loss or damage to EMW's property or the
Work caused by, arising out of or resulting from fire or
other peril, whether or not insured by EMW; and

5.11.2.2. loss or damage to the completed Project or
part thereof caused by, arising out of or resulting from
fire or other insured peril covered by any property
insurance maintained on the completed Project or part
thereof by EMW during partial utilization pursuant to
paragraph 14.10, after substantial completion pursuant
to paragraph 14.8 or after final payment pursuant to
paragraph 14.13

Any insurance policy maintained by EMW covering any
loss, damage or consequential loss referred to in this
paragraph 5.11.2 shall contain provisions to the effect
that in the event of payment of any such loss, damage
or consequential loss the insurers will have no rights of
recovery against any of CONTRACTOR,
Subcontractors, ENGINEER, ENGINEER's
Consultants and the officers, directors, employees and
agents of any of them.

Receipt and Application of Insurance Proceeds:

5.12. Any insured loss under the policies of insurance
required by paragraphs 5.6 and 5.7 will be adjusted
with EMW and made payable to EMW as fiduciary for
the insureds, as their interests may appear, subject to
the requirements of any applicable mortgage clause
and of paragraph 5.13. EMW shall deposit in a
separate account any money so received, and shall
distribute it in accordance with such agreement as the
parties in interest may reach. If no other special
agreement is reached the damaged Work shall be
repaired or replaced, the moneys so received applied
on account thereof and the Work and the cost thereof
covered by an appropriate Change Order or Written
Amendment.

5.13. EMW as fiduciary shall have power to adjust and
settle any loss with the insurers unless one of the
parties in interest shall object in writing within fifteen
days after the occurrence of loss to EMW's exercise of
this power. If such objection be made, EMW as
fiduciary shall make settlement with the insurers in
accordance with such agreement as the parties in
interest may reach. If no such agreement among the
parties in interest is reached, EMW as fiduciary shall
adjust and settle the loss with the insurers and, if
required in writing by any party in interest, EMW as
fiduciary shall give bond for the proper performance of
such duties.

Acceptance of Bonds and Insurance; Option to
Replace:

5.14. If either party (EMW or CONTRACTOR) has any
objection to the coverage afforded by or other
provisions of the Bonds or insurance required to be
purchased and maintained by the other party in
accordance with Article 5 on the basis of non-
conformance with the Contract Documents, the
objecting party shall so notify the other party in writing
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within ten days after receipt of the certificates (or other
evidence requested) required by paragraph 2.7. EMW
and CONTRACTOR shall each provide to the other
such additional information in respect of insurance
provided as the other may reasonably request. If either
party does not purchase or maintain all of the Bonds
and insurance required of such party by the Contract
Documents, such party shall notify the other party in
writing of such failure to purchase prior to the start of
the Work, or of such failure to maintain prior to any
change in the required coverage. Without prejudice to
any other right or remedy, the other party may elect to
obtain equivalent Bonds or insurance to protect such
other party's interests at the expense of the party who
was required to provide such coverage, and a Change
Order shall be issued to adjust the Contract Price
accordingly.

Partial Utilization-Property Insurance:

5.15. If EMW finds it necessary to occupy or use a
portion or portions of the Work prior to Substantial
Completion of all the Work, such use or occupancy
may be accomplished in accordance with paragraph
14.10; provided that no such use or occupancy shall
commence before the insurers providing the property
insurance have acknowledged notice thereof and in
writing effected any changes in coverage necessitated
thereby. The insurers providing the property insurance
shall consent by endorsement on the policy or policies,
but the property insurance shall not be canceled or
permitted to lapse on account of any such partial use
or occupancy.

ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES

Supervision and Superintendence:

6.1. CONTRACTOR shall supervise, inspect and direct
the Work competently and efficiently, devoting such
attention thereto and applying such skills and expertise
as may be necessary to perform the Work in
accordance with the Contract Documents.
CONTRACTOR shall be solely responsible for the
means, methods, techniques, sequences and
procedures of construction, but CONTRACTOR shall
not be responsible for the negligence of others in the
design or specification of a specific means, method,
technique, sequence or procedure of construction
which is shown or indicated in and expressly required
by the Contract Documents. CONTRACTOR shall be
responsible to-see that the completed Work complies
accurately with the Contract Documents.

6.2. CONTRACTOR shall keep on the Work at all times
during its progress a competent resident

superintendent, who shall not be replaced without
written notice to EMW and ENGINEER except under
extraordinary circumstances. The superintendent will
be CONTRACTOR's representative at the site and
shall have authority to act on behalf of CONTRACTOR.
All communications to the superintendent shall be as
binding as if given to CONTRACTOR.

Labor, Materials and Equipment:

6.3. CONTRACTOR shall provide competent, suitably
qualified personnel to survey, lay out and construct the
Work as required by the Contract Documents.
CONTRACTOR shall at all times maintain good
discipline and order at the site. Except as otherwise
required for the safety or protection of persons or the
Work or property at the site or adjacent thereto, and
except as otherwise indicated in the Contract
Documents, all Work at the site shall be performed
during regular working hours and CONTRACTOR will
not permit overtime work or the performance of Work
on Saturday, Sunday or any legal holiday without
EMW's written consent given after prior written notice
to ENGINEER.

6.4. Unless otherwise specified in the General
Requirements, CONTRACTOR shall furnish and
assume full responsibility for all materials, equipment,
labor, transportation, construction equipment and
machinery, tools, appliances, fuel, power, light, heat,
telephone, water, sanitary facilities, temporary facilities
and all other facilities and incidentals necessary for the
furnishing, performance, testing, start-up and
completion of the Work.

6.5. All materials and equipment shall be of good
quality and new, except as otherwise provided in the
Contract Documents. All warranties and guarantees
specifically called for by the Specifications shall
expressly run to the benefit of EMW. If required by
ENGINEER, CONTRACTOR shall furnish satisfactory
evidence (including reports of required tests) as to the
kind and quality of materials and equipment. All
materials and equipment shall be applied, installed,
connected, erected, used, cleaned and conditioned in
accordance with instructions of the applicable Supplier,
except as otherwise provided in the Contract
Documents.

Progress Schedule:

6.6. CONTRACTOR shall adhere to the progress
schedule established in accordance with paragraph 2.9
as it may be adjusted from time to time as provided
below:

6.6.1. CONTRACTOR shall submit to ENGINEER for
acceptance (to the extent indicated in paragraph 2.9)
proposed adjustments in the progress schedule that
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will not change the Contract Times (or Milestones).
Such adjustments will conform generally to the
progress schedule then in effect and additionally will
comply with any provisions of the General
Requirements applicable thereto.

6.6.2. Proposed adjustments in the progress
schedule that will change the Contract Times (or
Milestones) shall be submitted in accordance with the
requirements of paragraph 12.1. Such adjustments
may only be made by a Change Order or Written
Amendment in accordance with Article 12.

6.7. Substitutes and "Or-Equal" Items:

6.7.1. Whenever an item of material or equipment is
specified or described in the Contract Documents by
using the name of a proprietary item or the name of a
particular Supplier, the specification or description is
intended to establish the type, function and quality
required. Unless the specification or description
contains or is followed by words reading that no like,
equivalent or "or-equal" item or no substitution is
permitted, other items of material or equipment or
material or equipment of other Suppliers may be
accepted by ENGINEER under the following
Circumstances:

6.7.1.1. "Or-Equal”: If in ENGINEER's sole discretion
an item of material or equipment proposed by
CONTRACTOR is functionally equal to that named and
sufficiently similar so that no change in related Work
will be required, it may be considered by ENGINEER
as an "or-equal" item, in which case review and
approval of the proposed item may, in ENGINEER's
sole discretion, be accomplished without compliance
with some or all of the requirements for acceptance of
proposed substitute items.

6.7.1.2. Substitute Items: If in ENGINEER's sole
discretion an item of material or equipment proposed
by CONTRACTOR does not qualify as an "or-equal"
item under subparagraph 6.7. 1. 1, it will be considered
a proposed substitute item. CONTRACTOR shall
submit sufficient information as provided below to allow
ENGINEER to determine that the item of material or
equipment proposed is essentially equivalent to that
named and an acceptable substitute therefor. The
procedure for review by the ENGINEER will include the
following as supplemented in the General
Requirements and as ENGINEER may decide is
appropriate under the circumstances. Requests for
review of proposed substitute items of material or
equipment will not be accepted by ENGINEER from
anyone other than CONTRACTOR. If CONTRACTOR
wishes to furnish or use a substitute item of material or
equipment, CONTRACTOR shall first make written
application to ENGINEER for acceptance thereof,
certifying that the proposed substitute will perform
adequately the functions and achieve the results called

for by the general design, be similar in substance to
that specified and be suited to the same use as that
specified. The application will state the extent, if any,
to which the evaluation and acceptance of the
proposed substitute will prejudice CONTRACTOR's
achievement of Substantial Completion on time,
whether or not acceptance of the substitute for use in
the Work will require a change in any of the Contract
Documents (or in the provisions of any other direct
contract with EMW for work on the Project) to adapt the
design to the proposed substitute and whether or not
incorporation or use of the substitute in connection with
the Work is subject to payment of any license fee or
royalty. All variations of the proposed substitute from
that specified will be identified in the application and
available maintenance, repair and replacement service
will be indicated. The application will also contain an
itemized estimate of all costs or credits that will result
directly or indirectly from acceptance of such
substitute, including costs of redesign and claims of
other contractors affected by the resulting change, all
of which will be considered by ENGINEER in
evaluating the proposed substitute. ENGINEER may
require CONTRACTOR to furnish additional data about
the proposed substitute.

6.7.1.3. CONTRACT0R's Expense: All data to be
provided by CONTRACTOR in support of any
proposed "or-equal" or substitute item will be at
CONTRACTOR's expense.

6.7.2. Substitute Construction Methods or Procedures:
If a specific means, method, technique, sequence or
procedure of construction is shown or indicated in and
expressly required by the Contract Documents,
CONTRACTOR may furnish or utilize a substitute
means, method, technique, sequence or procedure of
construction acceptable to ENGINEER.
CONTRACTOR shall submit sufficient information to
allow ENGINEER, in ENGINEER's sole discretion, to
determine that the substitute proposed is equivalent to
that expressly called for by the Contract Documents.
The procedure for review by ENGINEER will be similar
to that provided in subparagraph 6.7.1.2.

6.7.3. ENGINEER’s Evaluation: ENGINEER will be
allowed a reasonable time within which to evaluate
each proposal or submittal made pursuant to
paragraphs 6.7.1.2 and 6.7.2. ENGINEER will be the
sole judge of acceptability. No "or equal" or substitute
will be ordered, installed or utilized without
ENGINEER's prior written acceptance which will be
evidenced by either a Change Order or an approved
Shop Drawing. EMW may require CONTRACTOR to
furnish at CONTRACTOR's expense a special
performance guarantee or other surety with respect to
any "or-equal" or substitute. ENGINEER will record
time required by ENGINEER and ENGINEER's
Consultants in evaluating substitutes proposed or
submitted by CONTRACTOR pursuant to paragraphs
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6.7.1.2 and 6.7.2 and in making changes in the
Contract Documents (or in the provisions of any other
direct contract with EMW for work on the Project)
occasioned thereby. Whether or not ENGINEER
accepts a substitute item so proposed or submitted by
CONTRACTOR, CONTRACTOR shall reimburse
EMW for the charges of ENGINEER and ENGINEER's
Consultants for evaluating each such proposed
substitute item.

Concerning Subcontractors, Suppliers and Others:

6.8.1. CONTRACTOR shall not employ any
Subcontractor, Supplier or other person or organization
(including those acceptable to EMW and ENGINEER
as indicated in paragraph 6.8.2), whether initially or as
a substitute, against whom EMW or ENGINEER may
have reasonable objection. CONTRACTOR shall not
be required to employ any Subcontractor, Supplier or
other person or organization to furnish or perform any
of the Work against whom CONTRACTOR has
reasonable objection.

6.8.1.1 - EMW may request that the CONTRACTOR
replace the Construction Superintendent if in the
sole opinion of EMW, the Construction
Superintendent conducts the Work in a manner
that is unsafe and presents a hazard to the public
or employees of the CONTRACTOR or EMW. In this
event no adjustment in the Contract price will be
made.

6.8.2. If the Supplementary Conditions require the
identity of certain Subcontractors, Suppliers or other
persons or organizations (including those who are to
furnish the principal items of materials or equipment) to
be submitted to EMW in advance of the specified date
prior to the Effective Date of the Agreement for
acceptance by EMW and ENGINEER, and if
CONTRACTOR has submitted a list thereof in
accordance with the Supplementary Conditions,
EMW's or ENGINEER's acceptance (either in writing or
by failing to make written objection thereto by the date
indicated for acceptance or objection in the bidding
documents or the Contract Documents) of any such
Subcontractor, Supplier or other person or organization
so identified may be revoked on the basis of
reasonable objection after due investigation, in which
case CONTRACTOR shall submit an acceptable
substitute, the Contract Price will be adjusted by the
difference in the cost occasioned by such substitution
and an appropriate Change Order will be issued or
Written Amendment signed. No acceptance by EMW
or ENGINEER of any such Subcontractor, Supplier or
other person or organization shall constitute a waiver
of any right of EMW or ENGINEER to reject defective
Work.

6.9.1. CONTRACTOR shall be fully responsible to
EMW and ENGINEER for all acts and omissions of the
Subcontractors, Suppliers and other persons and
organizations performing or furnishing any of the Work
under a direct or indirect contract with CONTRACTOR
just as CONTRACTOR is responsible for
CONTRACTOR's own acts and omissions. Nothing in
the Contract Documents shall create for the benefit of
any such Subcontractor, Supplier or other person or
organization any contractual relationship between
EMW or ENGINEER and any such Subcontractor,
Supplier or other person or organization, nor shall it
create any obligation on the part of EMW or
ENGINEER to pay or to see to the payment of any
moneys due any such Subcontractor, Supplier or other
person or organization except as may otherwise be
required by Laws and Regulations.

6.9.2. CONTRACTOR shall be solely responsible for
scheduling and coordinating the Work of
Subcontractors, Suppliers and other persons and
organizations performing or furnishing any of the Work
under a direct or indirect contract with CONTRACTOR.
CONTRACTOR shall require all Subcontractors,
Suppliers and such other persons and organizations
performing or furnishing any of the Work to
communicate with the ENGINEER through
CONTRACTOR.

6.10. The divisions and sections of the Specifications
and the identifications of any Drawings shall not control
CONTRACTOR in dividing the Work among
Subcontractors or Suppliers or delineating the Work to
be performed by any specific trade.

6.11. All Work performed for CONTRACTOR by a
Subcontractor or Supplier will be pursuant to an
appropriate agreement between CONTRACTOR and
the Subcontractor or Supplier which specifically binds
the Subcontractor or Supplier to the applicable terms
and conditions of the Contract Documents for the
benefit of EMW and ENGINEER. Whenever any such
agreement is with a Subcontractor or Supplier who is
listed as an additional insured on the property
insurance provided in paragraph 5.6 or 5.7, the
agreement between the CONTRACTOR and the
Subcontractor or Supplier will contain provisions
whereby the Subcontractor or Supplier waives all rights
against EMW, CONTRACTOR, ENGINEER,
ENGINEER's Consultants and all other additional
insureds for all losses and damages caused by, arising
out of or resulting from any of the perils covered by
such policies and any other property insurance
applicable to the Work. If the insurers on any such
policies require separate waiver forms to be signed by
any Subcontractor or Supplier, CONTRACTOR will
obtain the same.

Patent Fees and Royalties:
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6.12. CONTRACTOR shall pay all license fees and
royalties and assume all costs incident to the use in the
performance of the Work or the incorporation in the
Work of any invention, design, process, product or
device which is the subject of patent tights or
copyrights held by others. If a particular invention,
design, process, product or device is specified in the
Contract Documents for use in the performance of the
Work and if to the actual knowledge of EMW or
ENGINEER its use is subject to patent rights or
copyrights calling for the payment of any license fee or
royalty to others, the existence of such rights shall be
disclosed by EMW in the Contract Documents. To the
fullest extent permitted by Laws and Regulations,
CONTRACTOR shall indemnify and hold harmless
EMW, ENGINEER, ENGINEER's Consultants and the
officers, directors, employees, agents and other
consultants of each and any of them from and against
all claims, costs, losses and damages arising out of or
resulting from any infringement of patent rights or
copyrights incident to the use in the performance of the
Work or resulting from the incorporation in the Work of
any invention, design, process, product or device not
specified in the Contract Documents.

Permits:

6.13. Unless otherwise provided in the Supplementary
Conditions, CONTRACTOR shall obtain and pay for all
construction permits and licenses. EMW shall assist
CONTRACTOR, when necessary, in obtaining such
permits and licenses. CONTRACTOR shall pay all
governmental charges and inspection fees necessary
for the prosecution of the Work, which are applicable
at the time of opening of Bids, or, if there are no Bids,
on the Effective Date of the Agreement.
CONTRACTOR shall pay all charges of utility EMWs
for connections to the Work, and EMW shall pay all
charges of such utility EMWs for capital costs related
thereto such as plant investment fees.

Laws and Regulations:

6.14.1. CONTRACTOR shall give all notices and
comply with all Laws and Regulations applicable to
furnishing and performance of the Work. Except where
otherwise expressly required by applicable Laws and
Regulations, neither EMW nor ENGINEER shall be
responsible for monitoring CONTRACTOR's
compliance with any Laws or Regulations.

6.14.2. If CONTRACTOR performs any Work
knowing or having reason to know that it is contrary to
Laws or Regulations, CONTRACTOR shall bear all
claims, costs, losses and damages caused by, arising
out of or resulting therefrom; however, it shall not be
CONTRACTOR's primary responsibility to make
certain that the Specifications and Drawings are in
accordance in accordance with the Laws and
Regulations with Laws and Regulations, but this shall

not relieve CONTRACTOR of CONTRACTOR's
obligations under paragraph 3.3.2.

Taxes:

6.15. CONTRACTOR shall pay all sales, consumer,
use and other similar taxes required to be paid by
CONTRACTOR of the place of the Project which are
applicable during the performance of the Work.

Use of Premises:

6.16. CONTRACTOR shall confine construction
equipment, the storage of materials and equipment
and the operations of workers to the site and land and
areas identified in and permitted by the Contract
Documents and other land and areas permitted by
Laws and Regulations, rights-of-way, permits and
easements, and shall not unreasonably encumber the
premises with construction equipment or other
materials or equipment. CONTRACTOR shall assume
full responsibility for any damage to any such land or
area, or to EMW or occupant thereof or of any adjacent
land or areas, resulting from the performance of the
Work. Should any claim be made by any such EMW
or occupant because of the performance of the Work,
CONTRACTOR shall promptly settle with such other
party by negotiation or otherwise resolve the claim by
arbitration or other dispute resolution proceeding or at
law. CONTRACTOR shall, to the fullest extent
permitted by Laws and Regulations, indemnify and
hold harmless EMW, ENGINEER, ENGINEER's
Consultant and anyone directly or indirectly employed
by any of them from and against all claims, costs,
losses and damages arising out of or resulting from any
claim or action, legal or equitable, brought by any such
EMW or occupant against EMW, ENGINEER or any
other party indemnified hereunder to the extent caused
by or based upon CONTRACTOR's performance of the
Work.

6.17. During the progress of the Work,
CONTRACTOR shall keep the premises free from
accumulations of waste materials, rubbish and other
debris resulting from the Work. At the completion of
the Work CONTRACTOR shall remove all waste
materials, rubbish and debris from and about the
premises as well as all tools, appliances, construction
equipment and machinery and surplus materials.
CONTRACTOR shall leave the site clean and ready for
occupancy by EMW at Substantial Completion of the
Work. CONTRACTOR shall restore to original
condition all property not designated for alteration by
the Contract Documents.

6.18. CONTRACTOR shall not load nor permit any part
of any structure to be loaded in any manner that will
endanger the structure, nor shall CONTRACTOR
subject any part of the Work or adjacent property to
stresses or pressures that will endanger it.
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Record Documents:

6.19. CONTRACTOR shall maintain in a safe place at
the site one record copy of all Drawings, Specifications,
Addenda, Written Amendments, Change Orders, Work
Change Directives, Field Orders and written
interpretations and clarifications (issued pursuant to
paragraph 9.4) in good order and annotated to show all
changes made during construction. These record
documents together with all approved Samples and a
counterpart of all approved Shop Drawings will be
available to ENGINEER for reference. Upon
completion of the Work, these record documents,
Samples and Shop Drawings will be delivered to
ENGINEER for EMW.

Safety and Protection:

6.20. CONTRACTOR shall be responsible for initiating,
maintaining and supervising all safety precautions and
programs in connection with the Work.
CONTRACTOR shall take all necessary precautions
for the safety of, and shall provide the necessary
protection to prevent damage, injury or loss to:

6.20.1. all persons on the Work site or who may be
affected by the Work;

6.20.2. all the Work and materials and equipment to be
incorporated therein, whether in storage on or off the
site; and

6.20.3. other property at the site or adjacent thereto,
including trees, shrubs, lawns, walks, pavements,
roadways, structures, utilities and Underground
Facilities not designated for removal, relocation or
replacement in the course of construction.

CONTRACTOR shall comply with all applicable Laws
and Regulations of any public body having jurisdiction
for safety of persons or property or to protect them from
damage, injury or loss; and shall erect and maintain all
necessary safeguards for such safety and protection.
CONTRACTOR shall notify EMWs of adjacent property
and of Underground Facilities and utility EMWs when
prosecution of the Work may affect them, and shall
cooperate with them in the protection, removal,
relocation and replacement of their property. All
damage, injury or loss to any property referred to in
paragraph 6.20.2 or 6.20.3 caused, directly or
indirectly, in whole or in part, by CONTRACTOR, any
Subcontractor, Supplier or any other person or
organization directly or indirectly employed by any of
them to perform or furnish any of the Work or anyone
for whose acts any of them may be liable, shall be
remedied by CONTRACTOR (except damage or loss
attributable to the fault of Drawings or Specifications or

to the acts or omissions of EMW or ENGINEER or
ENGINEER's Consultant or anyone employed by any
of them or anyone for whose acts any of them may be
liable, and not attributable, directly or indirectly, in
whole or in part, to the fault or negligence of
CONTRACTOR or any Subcontractor, Supplier or
other person or organization directly or indirectly
employed by any of them). CONTRACTOR's duties
and responsibilities for safety and for protection of the
Work shall continue until such time as all the Work is
completed and ENGINEER has issued a notice to
EMW and CONTRACTOR in accordance with
paragraph 14.13 that the Work is acceptable (except
as otherwise expressly provided in connection with
Substantial Completion).

Safety Representative:

6.21. CONTRACTOR shall designate a qualified and
experienced safety representative at the site whose
duties and responsibilities shall be the prevention of
accidents and the maintaining and supervising of
safety precautions and programs.

Hazard Communication Programs:

6.22. CONTRACTOR shall be responsible for
coordinating any exchange of material safety data
sheets or other hazard communication information
required to be made available to or exchanged
between or among employers at the site in accordance
with Laws or Regulations.

Emergencies:

6.23. In emergencies affecting the safety or protection
of persons or the Work or property at the site or
adjacent thereto, CONTRACTOR, without special
instruction or authorization from EMW or ENGINEER,
is obligated to act to prevent threatened damage, injury
or loss. CONTRACTOR shall give ENGINEER prompt
written notice if CONTRACTOR believes that any
significant changes in the Work or variations from the
Contract Documents have been caused thereby. If
ENGINEER determines that a change in the Contract
Documents is required because of the action taken by
CONTRACTOR in response to such an emergency, a
Work Change Directive or Change Order will be issued
to document the consequences of such action.

6.24. Shop Drawings and Samples:

6.24.1. CONTRACTOR shall submit Shop Drawings to
ENGINEER for review and approval in accordance with
the accepted schedule of Shop Drawings and Sample
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submittals (see paragraph 2.9). All submittals will be
identified as ENGINEER may require and in the
number of copies specified in the General
Requirements. The data shown on the Shop
Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria,
materials and similar data to show ENGINEER the
materials and equipment CONTRACTOR proposes to
provide and to enable ENGINEER to review the
information for the limited purposes required by
paragraph 6.26.

6.24.2. CONTRACTOR shall also submit Samples to
ENGINEER for review and approval in accordance with
said accepted schedule of Shop Drawings and Sample
submittals. Each Sample will be identified clearly as to
material, Supplier, pertinent data such as catalog
numbers and the use for which intended and otherwise
as ENGINEER may require to enable ENGINEER to
review the submittal for the limited purposes required
by paragraph 6.26. The numbers of each Sample to be
submitted will be as specified in the Specifications.

6.25. Submittal Procedures:

6.25.1. Before submitting each Shop Drawing or
Sample, CONTRACTOR shall have determined and
verified:

6.25.1.1. all field measurements, quantities,
dimensions, specified performance criteria, installation
requirements, materials, catalog numbers and similar
information with respect thereto,

6.25.1.2.all materials with respect to intended use,
fabrication, shipping, handling, storage, assembly and
installation pertaining to the performance of the Work,
and

6.25.1.3.all information relative to CONTRACTOR's
sole responsibilities in respect of means, methods,
techniques, sequences and procedures of construction
and safety precautions and programs incident thereto.
CONTRACTOR shall also have reviewed and
coordinated each Shop Drawing or Sample with other
Shop Drawings and Samples and with the
requirements of the Work and the Contract
Documents.

6.25.2. Each submittal will bear a stamp or specific
written indication that CONTRACTOR has satisfied
CONTRACTOR's obligations under the Contact
Documents with respect to CONTRACTOR'S review
and approval of that submittal.

6.25.3. At the time of each submission,
CONTRACTOR shall give ENGINEER specific written
notice of such variations, if any, that the Shop Drawing
or Sample submitted may have from the requirements
of the Contract Documents, such notice to be in a

written communication separate from the submittal;
and, in addition, shall cause a specific notation to be
made on each Shop Drawing and Sample submitted to
ENGINEER for review and approval of each such
variation.

6.26. ENGINEER will review and approve Shop
Drawings and Samples in accordance with the
schedule of Shop Drawings and Sample submittals
accepted by ENGINEER as required by paragraph 2.9.
ENGINEER's review and approval will be only to
determine if the items covered by the submittals will,
after installation or incorporation in the Work, conform
to the information given in the Contract Documents and
be compatible with the design concept of the
completed Project as a functioning whole as indicated
by the Contract Documents. ENGINEER's review and
approval will not extend to means, methods,
techniques, sequences or procedures of construction
(except where a particular means, method, technique,
sequence or procedure of construction is specifically
and expressly called for by the Contract Documents) or
to safety precautions or programs incident thereto.
The review and approval of a separate item as such
will not indicate approval of the assembly in which the
item functions. CONTRACTOR shall make corrections
required by ENGINEER, and shall return the required
number of corrected copies of Shop Drawings and
submit as required new Samples for review and
approval. CONTRACTOR shall direct specific
attention in writing to revisions other than the
corrections called for by ENGINEER on previous
submittals.

6.27. ENGINEER's review and approval of Shop
Drawings or Samples shall not relieve CONTRACTOR
from responsibility for any variation from the
requirements of the Contract Documents unless
CONTRACTOR has in writing called ENGINEER's
attention to each such variation at the time of
submission as required by paragraph 6.25.3 and
ENGINEER has given written approval of each such
variation by specific written notation thereof
incorporated in or accompanying the Shop Drawing or
Sample approval; nor will any approval by ENGINEER
relieve CONTRACTOR from responsibility for
complying with the requirements of paragraph 6.25. 1.

6.28. Where a Shop Drawing or Sample is required
by the Contract Documents or the schedule of Shop
Drawings and Sample submissions accepted by
ENGINEER as required by paragraph 2.9, any related
Work performed prior to ENGINEER's review and
approval of the pertinent submittal will be at the sole
expense and responsibility of CONTRACTOR.

Continuing the Work:

6.29. CONTRACTOR shall carry on the Work and
adhere to the progress schedule during all disputes or
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disagreements with EMW. No Work shall be delayed
or postponed pending resolution of any disputes or
disagreements, except as permitted by paragraph 15.5
or as EMW and CONTRACTOR may otherwise agree
in writing.

6.30. CONTRACTOR's General Warranty and
Guarantee:

6.30.1. CONTRACTOR warrants and guarantees to
EMW, ENGINEER and ENGINEER's Consultants that
all Work will be in accordance with the Contract
Documents and will not be defective.
CONTRACTOR's warranty and guarantee hereunder
excludes defects or damage caused by:

6.30.1.1. abuse, modification or improper maintenance
or operation by persons other than CONTRACTOR,
Subcontractors or Suppliers; or

6.30.1.2. normal wear and tear under normal usage.

6.30.2. CONTRACTOR's obligation to perform and
complete the Work in accordance with the Contract
Documents shall be absolute. None of the following
will constitute an acceptance of Work that is not in
accordance with the Contract Documents or a release
of CONTRACTOR's obligation to perform the Work in
accordance with the Contract Documents:

6.30.2.1. observations by ENGINEER;

6.30.2.2.recommendation of any progress or final
payment by ENGINEER;

6.30.2.3.the issuance of a certificate of Substantial
Completion or any payment by EMW to
CONTRACTOR under the Contract Documents;

6.30.2.4.use or occupancy of the Work or any part
thereof by EMW;

6.30.2.5.any acceptance by EMW or any failure to do
so;

6.30.2.6.any review and approval of a Shop Drawing
or Sample submittal or the issuance of a notice of
acceptability by ENGINEER pursuant to paragraph
14.13;

6.30.2.7.any inspection, test or approval by others; or

6.30.2.8. any correction of defective Work by
EMW.

6.30.3. CONTRACTOR will repair or replace all
defective work at no additional cost to EMW for a
period of one year after final completion and
acceptance by EMW of the entire Work.

Indemnification:

6.31 To the fullest extent permitted by Laws and
Regulations, CONTRACTOR shall indemnify and hold
harmless EMW, ENGINEER, ENGINEER's
Consultants and the officers, directors, employees,
agents and other consultants of each and any of them
from and against all claims, costs, losses and damages
(including but not limited to all fees and charges of
engineers, architects, attorneys and other
professionals and all court or arbitration or other
dispute resolution costs) caused by, arising out of or
resulting from the performance of the Work, provided
that any such claim, cost, loss or damage: (i) is
attributable to bodily injury, sickness, disease or death,
or to injury to or destruction of tangible property (other
than the Work itself), including the loss of use resulting
therefrom, and (ii) is caused in whole or in part by any
negligent act or omission of CONTRACTOR, any
Subcontractor, any Supplier, any person or
organization directly or indirectly employed by any of
them to perform or furnish any of the Work or anyone
for whose acts any of them may be liable, regardless
of whether or not caused in part by any negligence or
omission of a person or entity indemnified hereunder
or whether liability is imposed upon such indemnified
party by Laws and Regulations regardless of the
negligence of any such person or entity.

6.32. In any and all claims against EMW or ENGINEER
or any of their respective consultants, agents, officers,
directors or employees by any employee (or the
survivor or personal representative of such employee)
of CONTRACTOR, any Subcontractor, any Supplier,
any person or organization directly or indirectly
employed by any of them to perform or furnish any of
the Work, or anyone for whose acts any of them may
be liable, the indemnification obligation under
paragraph 6.31 shall not be limited in any way by any
limitation on the amount or type of damages,
compensation or benefits payable by or for
CONTRACTOR or any such Subcontractor, Supplier or
other person or organization under workers'
compensation acts, disability benefit acts or other
employee benefit acts.

6.33. The indemnification obligations of
CONTRACTOR under paragraph 6.31 shall not extend
to the liability of ENGINEER and ENGINEER's
Consultants, officers, directors, employees or agents
caused by the professional negligence. errors or
omissions of any of them.

Survival of Obligations:

6.34. All representations, indemnification’s, warranties
and guarantees made in, required by or given in
accordance with the Contract Documents, as well as
all continuing obligations indicated in the Contract
Documents, will survive final payment, completion and
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acceptance of the Work and termination or completion
of the Agreement.

ARTICLE 7 - OTHER WORK

Related Work at Site:

7.1. EMW may perform other work related to the
Project at the site by EMW's own forces, or let other
direct contracts therefor which shall contain General
Conditions similar to these, or have other work
performed by utility EMWs. If the fact that such other
work is to be performed was not noted in the Contract
Documents, then: (i) written notice thereof will be given
to CONTRACTOR prior to starting any such other
work, and (ii) CONTRACTOR may make a claim
therefor as provided in Articles 11 and 12 if
CONTRACTOR believes that such performance will
involve additional expense to CONTRACTOR or
requires additional time and the parties are unable to
agree as to the amount or extent thereof.

7.2. CONTRACTOR shall afford each other contractor
who is a party to such a direct contract and each utility
EMW (and EMW, if EMW is performing the additional
work with EMW's employees) proper and safe access
to the site and a reasonable opportunity for the
introduction and storage of materials and equipment
and the execution of such other work and shall properly
connect and coordinate the Work with theirs. Unless
otherwise provided in the Contract Documents,
CONTRACTOR shall do all cutting, fitting and patching
of the Work that may be required to make its several
parts come together properly and integrate with such
other work. CONTRACTOR shall not endanger any
work of others by cutting, excavating or otherwise
altering their work and will only cut or alter their work
with the written consent of ENGINEER and the others
whose work will be affected. The duties and
responsibilities of CONTRACTOR under this
paragraph are for the benefit of such utility EMWs and
other contractors to the extent that there are
comparable provisions for the benefit of
CONTRACTOR in said direct contracts between EMW
and such utility EMWs and other contractors.

7.3. If the proper execution or results of any part of
CONTRACTOR’s Work depends upon work performed
by others under this Article 7, CONTRACTOR shall
inspect such other work and promptly report to
ENGINEER in writing any delays, defects or
deficiencies in such other work that render it
unavailable or unsuitable for the proper execution and
results of CONTRACTOR’s Work. CONTRACTOR’s
failure so to report will constitute an acceptance of such
other work as fit and proper for integration with
CONTRACTOR’s Work except for latent or non-
apparent defects and deficiencies in such other work.

Coordination:

7.4. If EMW contracts with others for the performance
of other work on the Project at the site, the following
will be set forth in Supplementary Conditions:

7.4.1. the person, firm or corporation who will have
authority and responsibility for coordination of the
activities among the various prime contractors will be
identified;

7.4.2. the specific matters to be covered by such
authority and responsibility will be itemized; and

7.4.3. the extent of such authority and responsibilities
will be provided. Unless otherwise provided in the
Supplementary Conditions, EMW shall have sole
authority and responsibility in respect of such
coordination.

ARTICLE 8 - EMW’s RESPONSIBILITIES

8.1 Except as other wise provided in these General
Conditions, EMW shall issue all communications to
CONTRACTOR through ENGINEER.

8.2. In case of termination of the employment of
ENGINEER, EMW shall appoint an engineer against
whom CONTRACTOR makes no reasonable
objection, whose status under the Contract Documents
shall be that of the former ENGINEER.

8.3. EMW shall furnish the data required of EMW under
the Contract Documents promptly and shall make
payments to CONTRACTOR promptly when they are
due as provided in paragraphs 14.4 and 14.13.

8.4. EMW's duties in respect of providing lands and
easements and providing engineering surveys to
establish reference points are set forth in paragraphs
4.1 and 4.4. Paragraph 4.2 refers to EMW's identifying
and making available to CONTRACTOR copies of
reports of explorations and tests of subsurface
conditions at the site and drawings of physical
conditions in existing structures at or contiguous to the
site that have been utilized by ENGINEER in preparing
the Contract Documents.

8.5. EMW's responsibilities in respect of purchasing
and maintaining liability and property insurance are set
forth in paragraphs 5.5 through 5.10.

8.6. EMW is obligated to execute Change Orders as
indicated in paragraph 10.4.

8.7. EMW's responsibility in respect of certain
inspections, tests and approvals is set forth in
paragraph 13.4.
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8.8. In connection with EMW's right to stop Work or
suspend Work, see paragraphs 13.10 and 15.I.
Paragraph 15.2 deals with EMW's right to terminate
services of CONTRACTOR under certain
circumstances.

8.9. EMW shall not supervise, direct or have control or
authority over, nor be responsible for,
CONTRACTOR’S means, methods, techniques,
sequences or procedures of construction or the safety
precautions and programs incident thereto, or for any
failure of CONTRACTOR to comply with Laws and
Regulations applicable to the furnishing or
performance of the Work. EMW will not be responsible
for CONTRACTOR’S failure to perform or furnish the
Work in accordance with the Contract Documents.

8.10. EMW’s responsibility in respect of undisclosed
Asbestos, PCBs, Petroleum, Hazardous Waste or
Radioactive Materials uncovered or revealed at the site
is set forth in paragraph 4.5.

8.11 If and to the extent EMW has agreed to furnish
CONTRACTOR reasonable evidence that financial
arrangements have been made to satisfy EMW's
obligations under the Contract Documents, EMW's
responsibility in respect thereof will be as set forth in
the Supplementary Conditions.

ARTICLE 9 - ENGINEERS STATUS DURING
CONSTRUCTION
___________________________________________

EMW's Representative:

9.1. ENGINEER will be EMW's representative during
the construction period. The duties and responsibilities
and the limitations of authority of ENGINEER as
EMW's representative during construction are set forth
in the Contract Documents and shall not be extended
without written consent of EMW and ENGINEER.

Visits to Site:

9.2. ENGINEER will make visits to the site at intervals
appropriate to the various stages of construction as
ENGINEER deems necessary in order to observe as
an experienced and qualified design professional the
progress that has been made and the quality of the
various aspects of CONTRACTOR's executed Work.
Based on information obtained during such visits and
observations, ENGINEER will endeavor for the benefit
of EMW to determine, in general, if the Work is
proceeding in accordance with the Contract
Documents. ENGINEER will not be required to make
exhaustive or continuous on-site inspections to check
the quality or quantity of the Work. ENGINEER's
efforts will be directed toward providing for EMW a

greater degree of confidence that the completed Work
will conform generally to the Contract Documents. On
the basis of such visits and on-site observations,
ENGINEER will keep EMW informed of the progress of
the Work and will endeavor to guard EMW against
defective Work. ENGINEER's visits and on-site
observations are subject to all the limitations on
ENGINEER's authority and responsibility set forth in
paragraph 9.13, and particularly, but without limitation,
during or as a result of ENGINEER's on-site visits or
observations of CONTRACTOR's Work ENGINEER
will not supervise, direct, control or have authority over
or be responsible for CONTRACTOR's means,
methods, techniques, sequences or procedures of
construction, or the safety precautions and programs
incident thereto, or for any failure of CONTRACTOR to
comply with Laws and Regulations applicable to the
furnishing or performance of the Work.

Project Representative:

9.3. If EMW and ENGINEER agree, ENGINEER will
furnish a Resident Project Representative to assist
ENGINEER in providing more continuous observation
of the Work. The responsibilities and authority and
limitations thereon of any such Resident Project
Representative and assistants will be as provided in
paragraph 9.13 and in the Supplementary Conditions.
If EMW designates another representative or agent to
represent EMW at the site who is not ENGINEER's
Consultant, agent or employee, the responsibilities and
authority and limitations thereon of such other person
will be as provided in the Supplementary Conditions.

Clarifications and Interpretations:

9.4. ENGINEER will issue with reasonable
promptness such written clarifications or
interpretations of the requirements of the Contract
Documents (in the form of Drawings or otherwise) as
ENGINEER may determine necessary, which shall be
consistent with the intent of and reasonably inferable
from Contract Documents. Such written clarifications
and interpretations will be binding on EMW and
CONTRACTOR. If EMW or CONTRACTOR believes
that a written clarification or interpretation justifies an
adjustment in the Contract Price or the Contract Times
and the parties are unable to agree to the amount or
extent thereof, if any, EMW or CONTRACTOR may
make a written claim therefor as provided in Article 11
or Article 12.

Authorized Variations in Work:

9.5. ENGINEER may authorize minor variations in the
Work from the requirements of the Contract
Documents which do not involve an adjustment in the
Contract Price or the Contract Times and are
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compatible with the design concept of the completed
Project as a functioning whole as indicated by the
Contract Documents. These may be accomplished by
a Field Order and will be binding on EMW and also on
CONTRACTOR who shall perform the Work involved
promptly. If EMW or CONTRACTOR believes that a
Field Order justifies an adjustment in the Contract Price
or the Contract Times and the parties are unable to
agree as to the amount or extent thereof, EMW or
CONTRACTOR may make a written claim therefor as
provided in Article 11 or 12.

Rejecting Defective Work:

9.6. ENGINEER will have authority to disapprove or
reject Work which ENGINEER believes to be defective,
or that ENGINEER believes will not produce a
completed Project that conforms to the Contract
Documents or that will prejudice the integrity of the
design concept of the completed Project as a
functioning whole as indicated by the Contract
Documents. ENGINEER will also have authority to
require special inspection or testing of the Work as
provided in paragraph 13.9, whether or not the Work is
fabricated, installed or completed.

Shop Drawings, Change Orders and Payments:

9.7. In connection with ENGINEER's authority as to
Shop Drawings and Samples, see paragraphs 6.24
through 6.28 inclusive.

9.8. In connection with ENGINEER's authority as to
Change Orders, see Articles 10, 11, and 12.

9.9. In connection with ENGINEER's authority as to
Applications for Payment, see Article 14.

Determinations for Unit Prices:

9.10. ENGINEER will determine the actual
quantities and classifications of Unit Price Work
performed by CONTRACTOR. ENGINEER will review
with CONTRACTOR the ENGINEER's preliminary
determinations on such matters before rendering a
written decision thereon (by recommendation of an
Application for Payment or otherwise). ENGINEER's
written decision thereon will be final and binding upon
EMW and CONTRACTOR, unless, within ten days
after the date of any such decision, either EMW or
CONTRACTOR delivers to the other and to
ENGINEER written notice of intention to appeal from
ENGINEER's decision and: (i) an appeal from
ENGINEER's decision is taken within the time limits
and in accordance with the procedures set forth in
Exhibit GC-A, "Dispute Resolution Agreement,"
entered into between EMW and CONTRACTOR
pursuant to Article 16, or (ii) if no such Dispute
Resolution Agreement has been entered into, a formal

proceeding is instituted by the appealing party in a
forum of competent jurisdiction to exercise such rights
or remedies as the appealing party may have with
respect to ENGINEER's decision, unless otherwise
agreed in writing by EMW and CONTRACTOR. Such
appeal will not be subject to the procedures of
paragraph 9.1.1.

Decisions on Disputes:

9.11. ENGINEER will be the initial interpreter of the
requirements of the Contract Documents and judge of
the acceptability of the Work thereunder. Claims,
disputes and other matters relating to the acceptability
of the Work or the interpretation of the requirements of
the Contract Documents pertaining to the performance
and furnishing of the Work and Claims under Articles
11 and 12 in respect of changes in the Contract Price
or Contract Times will be referred initially to
ENGINEER in writing with a request for a formal
decision in accordance with this paragraph. Written
notice of each such claim, dispute or other matter will
be delivered by the claimant to ENGINEER and the
other party to the Agreement promptly (but in no event
later than thirty days) after the start of the occurrence
or event giving rise thereto, and written supporting data
will be submitted to ENGINEER and the other party
within sixty days after the start of such occurrence or
event unless ENGINEER allows an additional period of
time for the submission of additional or more accurate
data in support of such claim, dispute or other matter.
The opposing party shall submit any response to
ENGINEER and the claimant within thirty days after
receipt of the claimant's last submittal (unless
ENGINEER allows additional time). ENGINEER will
render a formal decision in writing within thirty days
after receipt of the opposing party's submittal, if any, in
accordance with this paragraph. ENGINEER's written
decision on such claim, dispute or other matter will be
final and binding upon EMW and CONTRACTOR
unless: (i) an appeal from ENGINEER's decision is
taken within the time limits and in accordance with the
procedures set forth in EXHIBIT GC-A, "Dispute
Resolution Agreement," entered into between EMW
and CONTRACTOR pursuant to Article 16, or (ii) if no
such Dispute Resolution Agreement has been entered
into, a written notice of intention to appeal from
ENGINEER's written decision is delivered by EMW or
CONTRACTOR to the other and to ENGINEER within
thirty days after the date of such decision and a formal
proceeding is instituted by the appealing party in a
forum of competent jurisdiction to exercise such rights
or remedies as the appealing party may have with
respect to such claim, dispute or other matter in
accordance with applicable Laws and Regulations
within sixty days of the date of such decision, unless
otherwise agreed in writing by EMW and
CONTRACTOR.
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9.12. When functioning as interpreter and judge under
paragraphs 9.10 and 9.11, ENGINEER will not show
partiality to EMW or CONTRACTOR and will not be
liable in connection with any interpretation or decision
rendered in good faith in such capacity. The rendering
of a decision by ENGINEER pursuant to paragraphs 9.
10 or 9.11 with respect to any such claim, dispute or
other matter (except any which have been waived by
the making or acceptance of final payment as provided
in paragraph 14.15) will be a condition precedent to
any exercise by EMW or CONTRACTOR of such rights
or remedies as either may otherwise have under the
Contract Documents or by Laws or Regulations in
respect of any such claim, dispute or other matter
pursuant to Article 16.

9.13. Limitations on ENGINEER's Authority and
Responsibility:

9.13.1. Neither ENGINEER's authority or responsibility
under this Article 9 or under any other provision of the
Contract Documents nor any decision made by
ENGINEER in good faith either to exercise or not
exercise such authority or responsibility or the
undertaking, exercise or performance of any authority
or responsibility by ENGINEER shall create, impose or
give rise to any duty owed by ENGINEER to
CONTRACTOR, any Subcontractor, any Supplier, any
other person or organization, or to any surety for or
employee or agent of any of them.
9.13.2. ENGINEER will not supervise, direct, control
or have authority over or be responsible for
CONTRACTOR’S means, methods, techniques,
sequences or procedures of construction, or the safety
precautions and programs incident thereto, or for any
failure of CONTRACTOR to comply with Laws and
Regulations applicable to the furnishing or
performance of the Work. ENGINEER will not be
responsible for CONTRACTOR’S failure to perform or
furnish the Work in accordance with the Contract
Documents.

9.13.3. ENGINEER will not be responsible for the
acts or omissions of CONTRACTOR or of any
Subcontractor, any Supplier, or of any other person or
organization performing or furnishing any of the Work.
9.13.4. ENGINEER's review of the final Application
for Payment and accompanying documentation and all
maintenance and operating instructions, schedules,
guarantees bonds and certificates of inspection, tests
and approvals and Other documentation required to be
delivered by paragraph 14.12 will only be to determine
generally that their content complies with the
requirements of, and in the case of certificates of
inspections, tests and approvals that the results
certified indicate compliance with, the Contract
Documents.

9.13.5. The limitations upon authority and
responsibility set forth in this paragraph 9.13 shall also

apply to ENGINEER's Consultants. Resident Project
Representative and assistants.

ARTICLE 10 - CHANGES IN THE WORK

10.1. Without invalidating the Agreement and without
notice to any surety, EMW may, at any time or from
time to time, order additions, deletions or revisions in
the Work. Such additions, deletions or revisions will be
authorized by a Written Amendment, a Change Order,
or a Work Change Directive. Upon receipt of any such
document, CONTRACTOR shall promptly proceed
with the Work involved which will be performed under
the applicable conditions of the Contract Documents
(except as otherwise specifically provided).

10.2. If EMW and CONTRACTOR are unable to agree
as to the extent, if any, of an adjustment in the Contract
Price or an adjustment of the Contract Times that
should be allowed as a result of a Work Change
Directive, a claim may be made therefor as provided in
Article 11 or Article 12.

10.3. CONTRACTOR shall not be entitled to an
increase in the Contract Price or an extension of the
Contract Times with respect to any Work performed
that is not required by the Contract Documents as
amended, modified and supplemented as provided in
paragraphs 3.5 and 3.6 except in the case of an
emergency as provided in paragraph 6.23 or in the
case of uncovering Work as provided in paragraph
13.9.

10.4 EMW and CONTRACTOR shall execute
appropriate Change Orders recommended by
ENGINEER (or written Amendments) covering:

10.4.1 changes on the work which are ordered by the
(I) EMW pursuant to paragraph 10.4. by EMW
pursuant to paragraph 10.1, (ii)required because of
acceptance of defective Work under paragraph 13.13
or correcting defective Work under paragraph 13.14, or
(iii) agreed to by the parties;

10.4.2. changes in the Contract Price or Contract
Times which are agreed to by the parties; and

10.4.3. changes in the Contract Price or Contract
Times which embody the substance of any written
decision rendered by ENGINEER pursuant to
paragraph 9.1.1; provided that, in lieu of executing any
such Change Order, an appeal may be taken from any
such decision in accordance with the provisions of the
Contract Documents' and applicable Laws and
Regulations, but during any such appeal,
CONTRACTOR shall carry on the Work and adhere to
the progress schedule as provided in paragraph 6.29.
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10.5. If notice of any change affecting the general
scope of the Work or the provisions of the Contract
Documents (including, but not limited to, Contract Price
or Contract Times) is required by the provisions of any
Bond to be given to a surety, the giving of any such
notice will be CONTRACTOR's responsibility, and the
amount of each applicable Bond will be adjusted
accordingly.

ARTICLE 11 - CHANGE OF CONTRACT PRICE

11.1. The Contract Price constitutes the total
compensation (subject to authorized adjustments)
payable to CONTRACTOR for performing the Work.
All duties, responsibilities and obligations assigned to
or undertaken by CONTRACTOR shall be at
CONTRACTOR's expense without change in the
Contract Price.

11.2. The Contract Price may only be changed by a
Change Order or by a Written Amendment. Any claim
for an adjustment in the Contract Price shall be based
on written notice delivered by the party making the
claim to the other party and to ENGINEER promptly
(but in no event later than thirty days) after the start of
the occurrence or event giving rise to the claim and
stating the general nature of the claim. Notice of the
amount of the claim with supporting data shall be
delivered within sixty days after the start of such
occurrence or event (unless ENGINEER allows
additional time for claimant to submit additional or more
accurate data in support of the claim) and shall be
accompanied by claimant's written statement that the
adjustment claimed covers all known amounts to which
the claimant is entitled as a result of said occurrence or
event. All claims for adjustment in the Contract Price
shall be determined by ENGINEER in accordance with
paragraph 9.11 if EMW and CONTRACTOR cannot
otherwise agree on the amount involved. No claim for
an adjustment in the Contract Price will be valid if not
submitted in accordance with this paragraph 11.2.

11.3. The value of any Work covered by a Change
Order or of any claim for an adjustment in the Contract
Price will be determined as follows:

11.3.1. where the Work involved is covered by unit
prices contained in the Contract Documents, by
application of such unit prices to the quantities of the
items involved (subject to the provisions of paragraphs
11.9.1 through 11.9.3, inclusive);

11.3.2. where the Work involved is not covered by unit
prices contained in the Contract Documents, by a
mutually agreed lump sum (which may include an
allowance for overhead and profit not necessarily in
accordance with paragraph 11.6.2);

11.3.3. where the Work involved is not covered by unit
prices contained in the Contract Documents and
agreement to a lump sum is not reached under
paragraph 11.3.2, on the basis of the Cost of the Work
(determined as provided in paragraphs 11.4 and 11.5)
plus a CONTRACTOR’s fee for overhead and profit
(determined as provided in paragraph 11.6).

Cost of the Work:

11.4. The term Cost of the Work means the sum of all
costs necessarily incurred and paid by CONTRACTOR
in the proper performance of the Work. Except as
otherwise may be agreed to in writing by EMW, such
costs shall be in amounts no higher than those
prevailing in the locality of the Project, shall include
only the following items and shall not include any of the
costs itemized in paragraph 11.5:

11.4.1. Payroll costs for employees in the direct
employ of CONTRACTOR in the performance of the
Work under schedules of job classifications agreed
upon by EMW and CONTRACTOR. Such employees
shall include without limitation superintendents,
foremen and other personnel employed full- time at the
site. Payroll costs for employees not employed full time
on the Work shall be apportioned on the basis of their
time spent on the Work. Payroll costs shall include, but
not be limited to, salaries and wages plus the cost of
fringe benefits which shall include social security
contributions, unemployment, excise and payroll taxes,
workers' compensation, health and retirement benefits,
bonuses, sick leave, vacation and holiday pay
applicable thereto. The expenses of performing Work
after regular working hours, on Saturday, Sunday or
legal holidays, shall be included in the above to the
extent authorized by EMW.

11.4.2. Cost of all materials and equipment furnished
and incorporated in the Work, including costs of
transportation and storage thereof, and Suppliers' field
services required in connection therewith. All cash
discounts shall accrue to CONTRACTOR unless EMW
deposits funds with CONTRACTOR with which to
make payments, in which case the cash discounts shall
accrue to EMW. All trade discounts, rebates and
refunds and returns from sale of surplus materials and
equipment shall accrue to EMW, and CONTRACTOR
shall make provisions so that they may be obtained.

11.4.3. Payments made by CONTRACTOR to the
Subcontractors for Work performed or furnished by
Subcontractors. If required by EMW, CONTRACTOR
shall obtain competitive bids from subcontractors
acceptable to EMW and CONTRACTOR and shall
deliver such bids to EMW who will then determine, with
the advice of ENGINEER, which bids, if any, will be
accepted. If any subcontract provides that the
Subcontractor is to be paid on the basis of Cost of the
Work Plus a fee, the Subcontractor's Cost of the Work
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and fee shall be determined in the same manner as
CONTRACTOR's Cost of the Work and fee as provided
in paragraphs 11.4, 11.5, 11.6 and 11.7. All
subcontracts shall be subject to the other provisions of
the Contract Documents insofar as applicable.

11.4.4. Costs of special consultants (including but not
limited to engineers, architects, testing laboratories,
surveyors, attorneys and accountants) employed for
services specifically related to the Work.

11.4.5. Supplemental costs including the following:

11.4.5.1. The proportion of necessary transportation,
travel and subsistence expenses of CONTRACTOR's
employees incurred in discharge of duties connected
with the Work.

11.4.5.2.Cost, including transportation and
maintenance, of all materials, supplies, equipment,
machinery, appliances, office and temporary facilities
at the site and hand tools not owned by the workers,
which are consumed in the performance of the Work,
and cost less market value of such items used but not
consumed which remain the property of
CONTRACTOR.

11.4.5.3. Rentals of all construction equipment and
machinery and the parts thereof whether rented from
CONTRACTOR or others in accordance with rental
agreements approved by EMW with the advice of
ENGINEER, and the costs of transportation, loading,
unloading, installation, dismantling and removal
thereof-all in accordance with the terms of said rental
agreements. The rental of any such equipment,
machinery or parts shall cease when the use thereof is
no longer necessary for the Work.

11.4.5.4. Sales, consumer, use or similar taxes related
to the Work, and for which CONTRACTOR is liable,
imposed by Laws and Regulations.

11.4.5.5. Deposits lost for causes other than
negligence of CONTRACTOR, any Subcontractor or
anyone directly or indirectly employed by any of them
or for whose acts any of them may be liable, and royalty
payments and fees for permits and licenses.

11.4.5.6. Losses and damages (and related expenses)
caused by damage to the Work, not compensated by
insurance or otherwise, sustained by CONTRACTOR
in connection with the performance and furnishing of
the Work (except losses and damages within the
deductible amounts of property insurance established
by EMW in accordance with paragraph 5.9), provided
they have resulted from causes other than the
negligence of CONTRACTOR, any Subcontractor, or
anyone directly or indirectly employed by any of them
or for whose acts any of them may be liable. Such
losses shall include settlements made with the written

consent and approval of EMW. No such losses,
damages and expenses shall be included in the Cost
of the Work for the purpose of determining
CONTRACTOR's fee. If, however, any such loss or
damage requires reconstruction and CONTRACTOR is
placed in charge thereof, CONTRACTOR shall be paid
for services a fee proportionate to that stated in
paragraph 11.6.2.

11.4.5.7. The cost of utilities, fuel and sanitary facilities
at the site.

11.4.5.8. Minor expenses such as telegrams, long
distance telephone calls, telephone service at the site,
expressage and similar petty cash items in connection
with the Work.

11.4.5.9. Cost of premiums for additional Bonds and
insurance required because of changes in the Work.
11.5. The term Cost of the Work shall not include any
of the following:

11.5.1. Payroll costs and other compensation of
CONTRACTOR's officers, executives, principals (of
partnership and sole proprietorships), general
managers, engineers, architects, estimators,
attorneys, auditors, accountants, purchasing and
contracting agents, expediters, timekeepers, clerks
and other personnel employed by CONTRACTOR
whether at the site or in CONTRACTOR's principal or
a branch office for general administration of the Work
and not specifically included in the agreed upon
schedule of job classifications referred to in paragraph
11.4.1 or specifically covered by paragraph 11.4.4 - all
of which are to be considered administrative costs
covered by the CONTRACTOR’s fee.
11.5.2. Expenses of CONTRACTOR's principal and
branch offices other than CONTRACTOR's office at the
site.

11.5.3. Any part of CONTRACTOR's capital expenses,
including interest on CONTRACTOR's capital
employed for the Work and charges against
CONTRACTOR for delinquent payments.

11.5.4. Cost of premiums for all Bonds and for all
insurance whether or not CONTRACTOR is required
by the Contract Documents to purchase and maintain
the same (except for the cost of premiums covered by
subparagraph 11.4.5.9 above).

11.5.5. Costs due to the negligence of CONTRACTOR,
any Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of them
may be liable, including but not limited to, the correction
of defective Work, disposal of materials or equipment
wrongly supplied and making good any damage to
property.
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Other overhead or general expense costs of any kind
and the costs of any item not specifically and expressly
included in paragraph 11.4.

11.6. The CONTRACTOR's fee allowed to
CONTRACTOR - for overhead and profit shall be
determined as follows:

11.6.1. a mutually acceptable fixed fee; or

11.6.2. if a fixed fee is not agreed upon, then a fee
based on the following percentages of the various
portions of the Cost of the Work:

11.6.2.1.for costs incurred under paragraphs 11.4.1
and 11.4.2, the CONTRACTOR's fee shall be fifteen
percent;
11.6.2.2. for costs incurred under paragraph 11.4.3.
the CONTRACTOR's fee shall be five percent;
11.6.2.3. where one or more tiers of subcontracts are
on the basis of Cost of the Work plus a fee and no fixed
fee is agreed upon, the intent of paragraphs 11.4.1,
11.4.2, 11.4.3 and 11.6.2 is that the Subcontractor who
actually performs or furnishes the Work, at whatever
tier, will be paid a fee of fifteen percent of the costs
incurred by such Subcontractor under paragraphs
11.4.1 and 11.4.2 and that any higher tier
Subcontractor and CONTRACTOR will each be paid a
fee of five percent of the amount paid to the next lower
tier Subcontractor;

11.6.2.4. no fee shall be payable on the basis of costs
itemized under paragraphs 11.4.4, 11.4.5 and 11.5;

11.6.2.5.the amount of credit to be allowed by
CONTRACTOR to EMW for any change which results
in a net decrease in cost will be the amount of the
actual net decrease in cost plus a deduction in
CONTRACTOR’s fee by an amount equal to five
percent of such net decrease; and

11.6.2.6.when both additions and credits are involved
in any one change, the adjustment in CONTRACTOR's
fee shall be computed on the basis of the net change
in accordance with paragraphs 11.6.2.1 through
11.6.2.5, inclusive.

11.7. Whenever the cost of any Work is to be
determined pursuant to paragraphs 11.4 and 11.5,
CONTRACTOR will establish and maintain records
thereof in accordance with generally accepted
accounting practices and submit in form acceptable to
ENGINEER an itemized cost breakdown together with
supporting data.

Cash Allowances:

11.8. It is understood that CONTRACTOR has
included in the Contract Price all allowances so named
in the Contract Documents and shall cause the Work

so covered to be furnished and performed for such
sums as may be acceptable to EMW and ENGINEER.
CONTRACTOR agrees that:

11.8.1. the allowances include the cost to
CONTRACTOR (less any applicable trade discounts)
of materials and equipment required by the allowances
to be delivered at the site, and all applicable taxes; and

11.8.2. CONTRACTOR's costs for unloading and
handling on the site, labor, installation costs, overhead,
profit and other expenses contemplated for the
allowances have been included in the Contract Price
and not in the allowances and no demand for additional
payment on account of any of the foregoing will be
valid.

Prior to final payment, an appropriate Change Order
will be issued as recommended by ENGINEER to
reflect actual amounts due CONTRACTOR on account
of Work covered by allowances, and the Contract Price
shall be correspondingly adjusted.

11.9. Unit Price Work:

11.9.1. Where the Contract Documents provide that all
or part of the Work is to be Unit Price Work, initially the
Contract Price will be deemed to include for all Unit
Price Work an amount equal to the sum of the
established unit price for each separately identified
item of Unit Price Work times the estimated quantity of
each item as indicated in the Agreement. The
estimated quantities of items of Unit Price Work are not
guaranteed and are solely for the purpose of
comparison of Bids and determining an initial Contract
Price. Determinations of the actual quantities and
classifications of Unit Price Work performed by
CONTRACTOR will be made by ENGINEER in
accordance with paragraph 9.10.

11.9.2. Each unit price will be deemed to include an
amount considered by CONTRACTOR to be adequate
to cover CONTRACTOR's overhead and profit for each
separately identified item.

11.9.3. EMW or CONTRACTOR may make a claim
for an adjustment in the Contract Price in accordance
with Article 11 if:

11.9.3.1. the quantity of any item of Unit Price Work
performed by CONTRACTOR differs materially and
significantly from the estimated quantity of such item
indicated in the Agreement; and
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11.9.3.2. there is no corresponding adjustment with
respect to any other item of Work; and

11.9.3.3. if CONTRACTOR believes that
CONTRACTOR - is entitled to an increase in Contract
Price as a result of having incurred additional expense
or EMW believes that EMW is entitled to a decrease in
Contract Price and the parties are unable to agree as
to the amount of any such increase or decrease.
ARTICLE 12 - CHANGE OF CONTRACT TIMES

12.1. The Contract Times (or Milestones) may only be
changed by a Change Order or a Written Amendment.
Any claim for an adjustment of the Contract Times (or
Milestones) shall be based on written notice delivered
by the party making the claim to the other party and to
ENGINEER promptly (but in no event later than thirty
days) after the occurrence of the event giving rise to
the claim and stating the general nature of the claim.
Notice of the extent of the claim with supporting data
shall be delivered within sixty days after such
occurrence (unless ENGINEER allows an additional
period of time to ascertain more accurate data in
support of the claim) and shall be accompanied by the
claimant's written statement that the adjustment
claimed is the entire adjustment to which the claimant
has reason to believe it is entitled as a result of the
occurrence of said event. All claims for adjustment in
the Contract Times (or Milestones) shall be determined
by ENGINEER in accordance with paragraph 9.11 if
EMW and CONTRACTOR cannot otherwise agree.
No claim for an adjustment in the Contract Times (or
Milestones) will be valid if not submitted in accordance
with the requirements of this paragraph 12.1.

12.2. All time limits stated in the Contract Documents
are of the essence of the Agreement.

12.3. Where CONTRACTOR is prevented from
completing any part of the Work within the Contract
Times (or Milestones) due to delay beyond the control
of CONTRACTOR, the Contract Times (or Milestones)
will be extended in an amount equal to the time lost due
to such delay if a claim is made therefor as provided in
paragraph 12.1. Delays beyond the control of
CONTRACTOR shall include, but not be limited to, acts
or neglect by EMW, acts or neglect of utility EMWs or
other contractors performing other work as
contemplated by Article 7, fires, floods, epidemics,
abnormal weather conditions or acts of God. Delays
attributable to and within the control of a Subcontractor
or Supplier shall be deemed to be delays within the
control of CONTRACTOR.

12.4. Where CONTRACTOR is prevented from
completing any part of the Work within the Contract

Times (or Milestones) due to delay beyond the control
of both EMW and CONTRACTOR, an extension of the
Contract Times (or Milestones) in an amount equal to
the time lost due to such delay shall be
CONTRACTOR's sole and exclusive remedy for such
delay. In no event shall EMW be liable to
CONTRACTOR, any Subcontractor, any Supplier, any
other person or organization, or to any surety for or
employee or agent of any of them, for damages arising
out of or resulting from (i) delays caused by or within
the control of CONTRACTOR, or (ii) delays beyond the
control of both parties including but not limited to fires,
floods, epidemics, abnormal weather conditions, acts
of God or acts or neglect by utility EMWs or other
contractors performing other work as contemplated by
Article 7.

ARTICLE 13 - TESTS AND INSPECTIONS;
CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK

13.l. Notice of Defects: Prompt notice of all defective
Work of which EMW or ENGINEER have actual
knowledge will be given to CONTRACTOR. All
defective Work may be rejected, corrected or accepted
as provided in this Article 13.

Access to Work:

13.2. EMW, ENGINEER, ENGINEER's Consultants,
other representatives and personnel of EMW,
independent testing laboratories and governmental
agencies with jurisdictional interests will have access
to the Work at reasonable times for their observation,
inspecting and testing. CONTRACTOR shall provide
them proper and safe conditions for such access and
advise them of CONTRACTOR's site safety
procedures and programs so that they may comply
therewith as applicable.

Tests and Inspections:

13.3. CONTRACTOR shall give ENGINEER timely
notice of readiness of the Work for all required
inspections, tests or approvals, and shall cooperate
with inspection and testing personnel to facilitate
required inspections or tests.

13.4. EMW shall employ and pay for the services of an
independent testing laboratory to perform all
inspections, tests, or approvals required by the
Contract Documents except:

13.4.1. for inspections, tests or approvals covered by
paragraph 13.5 below;

13.4.2. that costs incurred in connection with tests or
inspections conducted pursuant to paragraph 13.9
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below shall be paid as provided in said paragraph 13.9;
and

13.4.3. as otherwise specifically provided in the
Contract Documents.

13.5. If Laws or Regulations of any public body having
jurisdiction require any Work (or part thereof)
specifically to be inspected, tested or approved by an
employee or other representative of such public body,
CONTRACTOR shall assume full responsibility for
arranging and obtaining such inspections, tests or
approvals, pay all costs in connection therewith, and
furnish ENGINEER the required certificates of
inspection, or approval. CONTRACTOR shall also be
responsible for arranging and obtaining and shall pay
all costs in connection with any inspections, tests or
approvals required for EMW's and ENGINEER's
acceptance of materials or equipment to be
incorporated in the Work, or of materials, mix designs,
or equipment submitted for approval prior to
CONTRACTOR's purchase thereof for incorporation in
the Work.

13.6. If any Work (or the work of others) that is to
be inspected, tested or approved is covered by
CONTRACTOR without written concurrence of
ENGINEER, it must, if requested by ENGINEER, be
uncovered for observation.

13.7. Uncovering Work as provided in paragraph 13.6
shall be at CONTRACTOR's expense unless
CONTRACTOR has given ENGINEER timely notice of
CONTRACTOR’s intention to cover the same and
ENGINEER has not acted with reasonable promptness
in response to such notice.

Uncovering Work:

13.8. If any Work is covered contrary to the written
request of ENGINEER, it must, if requested by
ENGINEER, be uncovered for ENGINEER's
observation and replaced at CONTRACTOR's
expense.

13.9. If ENGINEER considers it necessary or advisable
that covered Work be observed by ENGINEER or
inspected or tested by others, CONTRACTOR, at
ENGINEER's request, shall uncover, expose or
otherwise make available for observation, inspection or
testing as ENGINEER may require, that portion of the
Work in question, furnishing all necessary labor,
material and equipment. If it is found that such Work is
defective, CONTRACTOR shall pay all claims, costs,
losses and damages caused by, arising out of or
resulting from such uncovering, exposure, observation,
inspection and testing and of satisfactory replacement
or reconstruction (including but not limited to all costs
of repair or replacement of work of others); and EMW
shall be entitled to an appropriate decrease in the

Contract Price, and, if the parties are unable to agree
as to the amount thereof, may make a claim therefor
as provided in Article 11. If, however, such Work is not
found to be defective, CONTRACTOR shall be allowed
an increase in the Contract Price or an extension of the
Contract Times (or Milestones), or both, directly
attributable to such uncovering, exposure, observation,
inspection, testing, replacement and reconstruction;
and, if the parties are unable to agree as to the amount
or extent thereof, CONTRACTOR may make a claim
therefor as provided in Articles 11 and 12.
EMW May Stop the Work:

13.10. If the Work is defective ,or CONTRACTOR
fails to supply sufficient skilled workers or suitable
materials or equipment, or fails to furnish or perform
the Work in such a way that the completed Work will
conform to the Contract Documents, EMW may order
CONTRACTOR to stop the Work, or any portion
thereof, until the cause for such order has been
eliminated; however, this right of EMW to stop the Work
shall not give rise to any duty on the part of EMW to
exercise this right for the benefit of CONTRACTOR or
any surety or other party.

Correction or Removal of Defective Work:

13.11 If required by ENGINEER, CONTRACTOR shall
promptly, as directed, either correct all defective Work,
whether or not fabricated, installed or completed, or, if
the Work has been rejected by ENGINEER, remove it
from the site and replace it with Work that is not
defective. CONTRACTOR shall pay all claims, costs,
losses and damages caused by or resulting from such
correction or removal (including but not limited to all
costs of repair or replacement of work of others).

13.12. Correction Period:

13.12.1. If within one year after the date of Substantial
Completion or such longer period of time as may be
prescribed by Laws or Regulations or by the terms of
any applicable special guarantee required by the
Contract Documents or by any specific provision of the
Contract Documents, any Work is found to be
defective, CONTRACTOR shall promptly, without cost
to EMW and in accordance with EMW's written
instructions: (i) correct such defective Work, or, if it has
been rejected by EMW, remove it from the site and
replace it with Work that is not defective, and (ii)
satisfactorily correct or remove and replace any
damage to other Work or the work of others resulting
therefrom. If CONTRACTOR does not promptly
comply with the terms of such instructions, or in an
emergency where delay would cause serious risk of
loss or damage, EMW may have the defective Work
corrected or the rejected Work removed and replaced,
and all claims, costs, losses and damages caused by
or resulting from such removal and replacement
(including but not limited to all costs of repair or
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replacement of work of others) will be paid by
CONTRACTOR.

13.12.2. In special circumstances where a particular
item of equipment is placed in continuous service
before Substantial Completion of all the Work, the
correction period for that item may start to run from an
earlier date if so provided in the Specifications or by
Written Amendment.
13.12.3. Where defective Work (and damage to other
Work resulting therefrom) has been corrected,
removed or replaced under this paragraph 13.12, the
correction period there under with respect to such
Work will be extended for an additional period of one
year after such correction or removal and replacement
has been satisfactorily completed.

Acceptance of Defective Work:

13.13. If, instead of requiring correction or removal
and replacement of defective Work, EMW (and, prior to
ENGINEER's recommendation of final payment, also
ENGINEER) prefers to accept it, EMW may do so.
CONTRACTOR shall pay all claims, costs, losses and
damages attributable to EMW's evaluation of and
determination to accept such defective Work (such
costs to be approved by ENGINEER as to
reasonableness). If any such acceptance occurs prior
to ENGINEER's recommendation of final payment, a
Change Order will be issued incorporating the
necessary revisions in the Contract Documents with
respect to the Work; and EMW shall be entitled to an
appropriate decrease in the Contract Price, and, if the
parties are unable to agree as to the amount thereof,
EMW may make a claim therefor as provided in Article
11. If the acceptance occurs after such
recommendation, an appropriate amount will be paid
by CONTRACTOR to EMW.

EMW May Correct Defective Work:

13.14. If CONTRACTOR fails within a reasonable time
after written notice from ENGINEER to correct
defective Work or to remove and replace rejected Work
as required by ENGINEER in accordance with
paragraph 13.11, or if CONTRACTOR fails to perform
the Work in accordance with the Contract Documents,
or if CONTRACTOR fails to comply with any other
provision of the Contract Documents, EMW may, after
seven days' written notice to CONTRACTOR, correct
and remedy any such deficiency. In exercising the
fights and remedies under this paragraph EMW shall
proceed expeditiously. In connection with such
corrective and remedial action, EMW may exclude
CONTRACTOR from all or part of the site, take
possession of all or part of the Work, and suspend
CONTRACTOR's services related thereto, take
possession of CONTRACTOR's tools, appliances,
construction equipment and machinery at the site and
incorporate in the Work all materials and equipment

stored at the site or for which EMW has paid
CONTRACTOR but which are stored elsewhere.
CONTRACTOR shall allow EMW, EMW's
representatives, agents and employees, EMW's other
contractors and ENGINEER and ENGINEER's
Consultants access to the site to enable EMW to
exercise the rights and remedies under this paragraph.
All claims, costs, losses and damages incurred or
sustained by EMW in exercising such fights and
remedies will be charged against CONTRACTOR and
a Change Order will be issued incorporating the
necessary revisions in the Contract Documents with
respect to the Work; and EMW shall be entitled to an
appropriate decrease in the Contract Price, and, if the
parties are unable to agree as to the amount thereof,
EMW may make a claim therefor as provided in Article
11. Such claims, costs, losses and damages will
include but not be limited to all costs of repair or
replacement of work of others destroyed or damaged
by correction, removal or replacement of
CONTRACTOR’s defective Work. CONTRACTOR
shall not be allowed an extension of the Contract Times
(or Milestones) because of any delay in the
performance of the Work attributable to the exercise by
EMW of EMW's rights and remedies there under.

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND
COMPLETION

Schedule of Values:

14.1. The schedule of values established as provided
in paragraph 2.9 will serve as the basis for progress
payments and will be incorporated into a form of
Application for Payment acceptable to ENGINEER.
Progress payments on account of Unit Price Work will
be based on the number of units completed.

Application for Progress Payment:

14.2. At least twenty days before the date established
for each progress payment (but not more often than
once a month), CONTRACTOR shall submit to
ENGINEER for review an Application for Payment filled
out and signed by CONTRACTOR covering the Work
completed as of the date of the Application and
accompanied by such supporting documentation as is
required by the Contract Documents. If payment is
requested on the basis of materials and equipment not
incorporated in the Work but delivered and suitably
stored at the site or at another location agreed to in
writing, the Application for Payment shall also be
accompanied by a bill of sale, invoice or other
documentation warranting that EMW has received the
materials and equipment free and clear of all Liens and
evidence that the materials and equipment are covered
by appropriate property insurance and other
arrangements to protect EMW's interest therein, all of
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which will be satisfactory to EMW. The amount of
retainage with respect to progress payments will be as
stipulated in the Agreement.

CONTRACTOR’s Warranty of Title:

14.3. CONTRACTOR warrants and guarantees that
title to all Work, materials and equipment covered by
any Application for Payment, whether incorporated in
the Project or not, will pass to EMW no later than the
time of payment free and clear of all Liens.

Review of Applications for Progress Payment:

14.4. ENGINEER will, within ten days after receipt of
each Application for Payment, either indicate in writing
a recommendation of payment and present the
Application to EMW, or return the Application to
CONTRACTOR indicating in writing ENGINEER's
reasons for refusing to recommend payment. In the
latter case, CONTRACTOR may make the necessary
corrections and resubmit the Application. Ten days
after presentation of the Application for Payment to
EMW with ENGINEER's recommendation, the amount
recommended will (subject to the provisions of the last
sentence of paragraph 14.7) become due and when
due will be paid by EMW to CONTRACTOR.

14.5. ENGINEER's recommendation of any payment
requested in an Application for Payment will constitute
a representation by ENGINEER to EMW, based on
ENGINEER's on-site observations of the executed
Work as an experienced and qualified design
professional and on ENGINEER's review of the
Application for Payment and the accompanying data
and schedules, that to the best of ENGINEER's
knowledge, information and belief:

14.5.1. the Work has progressed to the point indicated,

14.5.2. the quality of the Work is generally in
accordance with the Contract Documents (subject to
an evaluation of the Work as a functioning whole prior
to or upon Substantial Completion, to the results of any
subsequent tests called for in the Contract Documents,
to a final determination of quantities and classifications
for Unit Price Work under paragraph 9. 10, and to any
other qualifications stated in the recommendation), and

14.5.3. the conditions precedent to CONTRACTOR's
being entitled to such payment appear to have been
fulfilled in so far as it is ENGINEER's responsibility to
observe the Work.

However, by recommending any such payment
ENGINEER will not thereby be deemed to have
represented that: (i) exhaustive or continuous on-site
inspections have been made to check the quality or the
quantity of the Work beyond the responsibilities

specifically assigned to ENGINEER in the Contract
Documents or (ii) that there may not be other matters
or issues between the parties that might entitle
CONTRACTOR’S to be paid additionally by EMW or
entitle EMW to withhold payment to CONTRACTOR.

14.6. ENGINEER's recommendation of any payment,
including final payment, shall not mean that
ENGINEER is responsible for CONTRACTOR’S
means, methods, techniques, sequences or
procedures of construction, or the safety precautions
and programs incident thereto, or for any failure of
CONTRACTOR to comply with Laws and Regulations
applicable to the furnishing or performance of Work, or
for any failure of CONTRACTOR to perform or furnish
Work in accordance with the Contract Documents.

14.7. ENGINEER may refuse to recommend the whole
or any part of any payment if, in ENGINEER's opinion,
it would be incorrect to make the representations to
EMW referred to in paragraph 14.5. ENGINEER may
also refuse to recommend any such payment, or,
because of subsequently discovered evidence or the
results of subsequent inspections or tests, nullify any
such payment previously recommended, to such
extent as may be necessary in ENGINEER's opinion to
protect EMW from loss because:

14.7.1. the Work is defective, or completed Work has
been damaged requiring correction or replacement,

14.7.2. the Contract Price has been reduced by Written
Amendment or Change Order,

14.7.3. EMW has been required to correct defective
Work or complete Work in accordance with paragraph
13.14, or

14.7.4. ENGINEER has actual knowledge of the
occurrence of any of the events enumerated in
paragraphs 15.2.1 through 15.2.4 inclusive.

EMW may refuse to make payment of the full amount
recommended by ENGINEER because:

14.7.5. claims have been made against EMW on
account of Contractors performance or furnishing of
the Work,

14.7.6. Liens have been filed in connection with the
Work, except where CONTRACTOR has delivered a
specific Bond satisfactory to EMW to secure the
satisfaction and discharge of such Liens,

14.7.7. there are other items entitling EMW to a set-off
against the amount recommended, or

14.7.8. EMW has actual knowledge of the occurrence
of any of the events enumerated in paragraphs 14.7.1
through 14.7.3 or paragraphs 15.2.1 through 15.2.4
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inclusive; but EMW must give CONTRACTOR
immediate written notice (with a copy to ENGINEER)
stating the reasons for such action and promptly pay
CONTRACTOR the amount so withheld, or any
adjustment thereto agreed to by EMW and
CONTRACTOR, when CONTRACTOR corrects to
EMW's satisfaction the reasons for such action.

Substantial Completion:

14.8. When CONTRACTOR considers the entire
Work ready for its intended use CONTRACTOR shall
notify EMW and ENGINEER in writing that the entire
Work is substantially complete (except for items
specifically listed by CONTRACTOR as incomplete)
and request that ENGINEER issue a certificate of
Substantial Completion. Within a reasonable time
thereafter, EMW, CONTRACTOR and ENGINEER
shall make an inspection of the Work to determine the
status of completion. If ENGINEER does not consider
the Work substantially complete, ENGINEER will notify
CONTRACTOR in writing giving the reasons therefor.
If ENGINEER considers the Work substantially
complete, ENGINEER will prepare and deliver to EMW
a tentative certificate of Substantial Completion which
shall fix the date of Substantial Completion. There
shall be attached to the certificate a tentative list of
items to be completed or corrected before final
payment. EMW shall have seven days after receipt of
the tentative certificate during which to make written
objection to ENGINEER as to any provisions of the
certificate or attached list. If, after considering such
objections, ENGINEER concludes that the Work is not
substantially complete, ENGINEER will within fourteen
days after submission of the tentative certificate to
EMW notify CONTRACTOR in writing, stating the
reasons therefor. If, after consideration of EMW's
objections, ENGINEER considers the Work
substantially complete, ENGINEER will within said
fourteen days execute and deliver to EMW and
CONTRACTOR a definitive certificate of Substantial
Completion (with a revised tentative list of items to be
completed or corrected) reflecting such changes from
the tentative certificate as ENGINEER believes
justified after consideration of any objections from
EMW. At the time of delivery of the tentative certificate
of Substantial Completion ENGINEER will deliver to
EMW and CONTRACTOR a written recommendation
as to division of responsibilities pending final payment
between EMW and CONTRACTOR with respect to
security, operation, safety, maintenance, heat, utilities,
insurance and warranties and guarantees. Unless
EMW and CONTRACTOR agree otherwise in writing
and so inform ENGINEER in writing prior to
ENGINEER's issuing the definitive certificate of
Substantial Completion, ENGINEER's aforesaid
recommendation will be binding on EMW and
CONTRACTOR until final payment.

14.9. EMW shall have the right to exclude
CONTRACTOR from the Work after the date of
Substantial Completion, but EMW shall allow
CONTRACTOR reasonable access to complete or
correct items on the tentative list.

Partial Utilization:

14.10. Use by EMW at EMW's option of any
substantially completed part of the Work which: (i) has
specifically been identified in the Contract Documents,
or (ii) EMW, ENGINEER and CONTRACTOR agree
constitutes a separately functioning and usable part of
the Work that can be used by EMW for its intended
purpose without significant interference with
CONTRACTOR's performance of the remainder of the
Work, may be accomplished prior to Substantial
Completion of all the Work subject to the following:

14.10.1. EMW at any time may request
CONTRACTOR in writing to permit EMW to use any
such part of the Work which EMW believes to be ready
for its intended use and substantially complete. If
CONTRACTOR agrees that such part of the Work is
substantially complete, CONTRACTOR will certify to
EMW and ENGINEER that such part of the Work is
substantially complete and request ENGINEER to
issue a certificate of Substantial Completion for that
part of the Work. CONTRACTOR at any time may
notify EMW and ENGINEER in writing that
CONTRACTOR considers any such part of the Work
ready for its intended use and substantially complete
and request ENGINEER to issue a certificate of
Substantial Completion for that part of the Work.
Within a reasonable time after either such request,
EMW, CONTRACTOR and ENGINEER shall make an
inspection of that part of the Work to determine its
status of completion. If ENGINEER does not consider
that part of the Work to be substantially complete,
ENGINEER will notify EMW and CONTRACTOR in
writing giving the reasons therefor. If ENGINEER
considers that part of the Work to be substantially
complete, the provisions of paragraphs 14.8 and 14.9
will apply with respect to certification of Substantial
Completion of that part of the Work and the division of
responsibility in respect thereof and access thereto.

14.10.2. No occupancy or separate operation of part of
the Work will be accomplished prior to compliance with
the requirements of paragraph 5.15 in respect of
property insurance.

Final Inspection:

14.11. Upon written notice from CONTRACTOR that
the entire Work or an agreed portion thereof is
complete, ENGINEER will make a final inspection with
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EMW and CONTRACTOR and will notify
CONTRACTOR in writing of all particulars in which this
inspection reveals that the Work is incomplete or
defective. CONTRACTOR shall immediately take such
measures as are necessary to complete such Work or
remedy such deficiencies

Final Application for Payment:

14.12. After CONTRACTOR has completed all such
corrections to the satisfaction of ENGINEER and
delivered in accordance with the Contract Documents
all maintenance and operating instructions, schedules,
guarantees, Bonds, certificates or other evidence of
insurance required by paragraph 5.4, certificates of
inspection, marked-up record documents (as provided
in paragraph 6.19) and other documents,
CONTRACTOR may make application for final
payment following the procedure for progress
payments. The final Application for Payment shall be
accompanied (except as previously delivered) by: (i) all
documentation called for in the Contract Documents,
including but not limited to the evidence of insurance
required by subparagraph 5.4.13, (ii) consent of the
surety, if any, to final payment, and (iii) complete and
legally effective releases or waivers (satisfactory to
EMW) of all Liens arising out of or filed in connection
with the Work. In lieu of such releases or waivers of
Liens and as approved by EMW, CONTRACTOR may
furnish receipts or releases in full and an affidavit of
CONTRACTOR that: (i) the releases and receipts
include all labor, services, material and equipment for
which a Lien could be filed, and (ii) all payrolls, material
and equipment bills and other indebtedness connected
with the Work for which EMW or EMW's property might
in any way be responsible have been paid or otherwise
satisfied. If any Subcontractor or Supplier fails to
furnish such a release or receipt in full, CONTRACTOR
may furnish a Bond or other collateral satisfactory to
EMW to indemnify EMW against any Lien.

Final Payment and Acceptance:

14.13. If, on the basis of ENGINEER's observation of
the Work during construction and final inspection, and
ENGINEER's review of the final Application for
Payment and accompanying documentation as
required by the Contract Documents, ENGINEER is
satisfied that the Work has been completed and
CONTRACTOR's other obligations under the Contract
Documents have been fulfilled, ENGINEER will, within
ten days after receipt of the final Application for
Payment, indicate in writing ENGINEER's
recommendation of payment and present the
Application to EMW for payment. At the same time
ENGINEER will also give written notice to EMW and
CONTRACTOR that the Work is acceptable subject to
the provisions of paragraph 14.15. Otherwise,
ENGINEER will return the Application to

CONTRACTOR, indicating in writing the reasons for
refusing to recommend final payment, in which case
CONTRACTOR shall make the necessary corrections
and resubmit the Application. Thirty days after the
presentation to EMW of the Application and
accompanying documentation, in appropriate form and
substance and with ENGINEER's recommendation
and notice of acceptability, the amount recommended
by ENGINEER will become due and will be paid by
EMW to CONTRACTOR.

14.14. If, through no fault of CONTRACTOR, final
completion of the Work is significantly delayed and if
ENGINEER so confirms, EMW shall, upon receipt of
CONTRACTOR's final Application for Payment and
recommendation of ENGINEER, and without
terminating the Agreement, make payment of the
balance due for that portion of the Work fully completed
and accepted. If the remaining balance to be held by
EMW for Work not fully completed or corrected is less
than the retainage stipulated in the Agreement, and if
Bonds have been furnished as required in paragraph
5.1, the written consent of the surety to the payment of
the balance due for that portion of the Work fully
completed and accepted shall be submitted by
CONTRACTOR to ENGINEER with the Application for
such payment. Such payment shall be made under the
terms and conditions governing final payment, except
that it shall not constitute a waiver of claims.

Waiver of Claims:

14.15. The making and acceptance of final payment
will constitute:

14.15.1. a waiver of all claims by EMW against
CONTRACTOR, except claims arising from unsettled
Liens, from defective Work appearing after final
inspection pursuant to paragraph 14.1 1, from failure to
comply with the Contract Documents or the terms of
any special guarantees specified therein, or from
CONTRACTOR's continuing obligations under the
Contract Documents; and

14.15.2. a waiver of all claims by CONTRACTOR
against EMW other than those previously made in
writing and still unsettled.

ARTICLE 15 - SUSPENSION OF WORK AND
TERMINATION

EMW May Suspend Work:

15.1 At any time and without cause, EMW may
suspend the Work or any portion thereof for a period of
not more than ninety days by notice in writing to
CONTRACTOR and ENGINEER which will fix the date
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on which Work will be resumed. CONTRACTOR shall
resume the Work on the date so fixed. CONTRACTOR
shall be allowed an adjustment in the Contract Price or
an extension of the Contract Times, or both, directly
attributable to any such suspension if CONTRACTOR
makes an approved claim therefor as provided in
Articles 11 and 12.

EMW May Terminate:

15.2. Upon the occurrence of any one or more of the
following events:

15.2.1. if CONTRACTOR persistently fails to perform
the Work in accordance with the Contract Documents
(including, but not limited to, failure to supply sufficient
skilled workers or suitable materials or equipment or
failure to adhere to the progress schedule established
under paragraph 2.9 as adjusted from time to time
pursuant to paragraph 6.6);

15.2.2. if CONTRACTOR disregards Laws or
Regulations of any public body having jurisdiction;

15.2.3. if CONTRACTOR disregards the authority of
ENGINEER; or

15.2.4. if CONTRACTOR otherwise violates in any
substantial way any provisions of the Contract
Documents;

EMW may, after giving CONTRACTOR (and the
surety, if any,) seven days' written notice and to the
extent permitted by Laws and Regulations, terminate
the services of CONTRACTOR, exclude
CONTRACTOR from the site and take possession of
the Work and of all CONTRACTOR's tools, appliances,
construction equipment and machinery at the site and
use the same to the full extent they could be used by
CONTRACTOR (without liability to CONTRACTOR for
trespass or conversion), incorporate in the Work all
materials and equipment stored at the site or for which
EMW has paid CONTRACTOR but which are stored
elsewhere, and finish the Work as EMW may deem
expedient. In such case CONTRACTOR shall not be
entitled to receive any further payment until the Work
is finished. If the unpaid balance of the Contract Price
exceeds all claims, costs, losses and damages
sustained by EMW arising out of or resulting from
completing the Work such excess will be paid to
CONTRACTOR. If such claims, costs, losses and
damages exceed such unpaid balance,
CONTRACTOR shall pay the difference to EMW.
Such claims, costs, losses and damages incurred by
EMW will be reviewed by ENGINEER as to their
reasonableness and when so approved by ENGINEER
incorporated in a Change Order, provided that when
exercising any rights or remedies under this paragraph
EMW shall not be required to obtain the lowest price
for the Work performed.

15.3. Where CONTRACTOR's services have been so
terminated by EMW, the termination will not affect any
rights or remedies of EMW against CONTRACTOR
then existing or which may thereafter accrue. Any
retention or payment of moneys due CONTRACTOR
by EMW will not release CONTRACTOR from liability.

15.4. Upon seven days' written notice to
CONTRACTOR and ENGINEER, EMW may, without
cause and without prejudice to any other right or
remedy of EMW, elect to terminate the Agreement. In
such case, CONTRACTOR shall be paid (without
duplication of any items):

15.4.1. for completed and acceptable Work executed
in accordance with the Contract Documents prior to the
effective date of termination, including fair and
reasonable sums for overhead and profit on such
Work;

15.4.2. for expenses sustained prior to the effective
date of termination in performing services and
furnishing labor, materials or equipment as required by
the Contract Documents in connection with
uncompleted Work, plus fair and reasonable sums for
overhead and profit on such expenses;

15.4.3. for all claims, costs, losses and damages
incurred in settlement of terminated contracts with
Subcontractors, Suppliers and others; and

15.4.4. for reasonable expenses directly attributable to
termination.

CONTRACTOR shall not be paid on account of loss of
anticipated profits or revenue or other economic loss
arising out of or resulting from such termination.

CONTRACTOR May Stop Work or Terminate:

15.5. If, through no act or fault of CONTRACTOR,
the Work is suspended for a period of more than ninety
days by EMW or under an order of court or other public
authority, or ENGINEER fails to act on any Application
for Payment within thirty days after it is submitted or
EMW fails for thirty days to pay CONTRACTOR any
sum finally determined to be due, then CONTRACTOR
may, upon seven days' written notice to EMW and
ENGINEER, and provided EMW or ENGINEER do not
remedy such suspension or failure within that time,
terminate the Agreement and recover from EMW
payment on the same terms as provided in paragraph
15.4. In lieu of terminating the Agreement and without
prejudice to any other right or remedy, if ENGINEER
has failed to act on an Application for Payment within
thirty days after it is submitted, or EMW has failed for
thirty days to pay CONTRACTOR any sum finally
determined to be due, CONTRACTOR may upon
seven day's written notice to EMW and ENGINEER
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stop the Work until payment of all such amounts due
CONTRACTOR, including interest thereon. The
provisions of this paragraph 15.5 are not intended to
preclude CONTRACTOR from making claim under
Articles 11 and 12 for an increase in Contract Price or
Contract Times or otherwise for expenses or damage
directly attributable to CONTRACTOR's stopping Work
as permitted by this paragraph.
ARTICLE 16 - DISPUTE RESOLUTION

If and to the extent that EMW and CONTRACTOR
have agreed on the method and procedure for
resolving disputes between them that may arise under
this Agreement, such dispute resolution method and
procedure, if any, shall be as set forth in Exhibit GC-A,
"Dispute Resolution Agreement," to be attached hereto
and made a part hereof. If no such agreement on the
method and procedure for resolving such disputes has
been reached, and subject to the provisions of
paragraphs 9.10, 9.11, and 9.12, EMW and
CONTRACTOR may exercise such rights or remedies
as either may otherwise have under the Contract
Documents or by Laws or Regulations in respect of any
dispute.

ARTICLE 17 - MISCELLANEOUS

Giving Notice:

17.1. Whenever any provision of the Contract
Documents requires the giving of written notice, it will
be deemed to have been validly given if delivered in
person to the individual or to a member of the firm or to
an officer of the corporation for whom it is intended, or
if delivered at or sent by registered or certified mail,
postage prepaid, to the last business address known to
the giver of the notice.

Computation of Times:

17.2.1. When any period of time is referred to in the
Contract Documents by days, it will be computed to
exclude the first and include the last day of such period.
If the last day of any such period falls on a Saturday or
Sunday or on a day made a legal holiday by the law of
the applicable jurisdiction, such day will be omitted
from the computation.

17.2.2. A calendar day of twenty-four hours measured
from midnight to the next midnight will constitute a day.

Notice of Claim:

17.3. Should EMW or CONTRACTOR suffer injury
or damage to person or property because of any error,
omission or act of the other party or of any of the other
party's employees or agents or others for whose acts

the other party is legally liable, claim will be made in
writing to the other party within a reasonable time of the
first observance of such injury or damage. The
provisions of this paragraph 17.3 shall not be
construed as a substitute for or a waiver of the
provisions of any applicable statute of limitations or
repose.
Cumulative Remedies:

17.4. The duties and obligations imposed by these
General Conditions and the rights and remedies
available hereunder to the parties hereto, and, in
particular but without limitation, the warranties,
guarantees and obligations imposed upon
CONTRACTOR by paragraphs 6.12, 6.16, 6.30, 6.31,
6.32, 13.1, 13.12, 13.14, 14.3 and 15.2 and all of the
rights and remedies available to EMW and ENGINEER
thereunder, are in addition to, and are not to be
construed in any way as a limitation of, any rights and
remedies available to any or all of them which are
otherwise imposed or available, by Laws or
Regulations, by special warranty or guarantee or by
other provisions of the Contract Documents, and the
provisions of this paragraph will be as effective as if
repeated specifically in the Contract Documents in
connection with each particular duty, obligation, right
and remedy to which they apply.

Professional Fees and Court Costs Included:

17.5. Whenever reference is made to “claims,
costs, losses and damages," it shall include in each
case, but not be limited to, all fees and charges of
engineers, architects, attorneys and other
professionals and all court or arbitration or other
dispute resolution costs.

EXHIBIT GC-A to General Conditions
of the Agreement Between EMW and
CONTRACTOR Dated

DISPUTE RESOLUTION AGREEMENT

EMW and CONTRACTOR hereby agree that Article 16
of the General Conditions to the Agreement between
EMW and CONTRACTOR is amended to include the
following agreement of the parties:

16.I. All claims, disputes and other matters in question
between EMW and CONTRACTOR arising out of or
relating to the Contract Documents or the breach
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thereof (except for claims which have been waived by
the making or acceptance of final payment as provided
by paragraph 14.15) will be decided by arbitration in
accordance with the Construction Industry Arbitration
Rules of the American Arbitration Association then
obtaining, subject to the limitations of this Article 16.
This agreement so to arbitrate and any other
agreement or consent to arbitrate entered into in
accordance herewith as provided in this Article 16 will
be specifically enforceable under the prevailing law of
any court having jurisdiction.

16.2. No demand for arbitration of any claim,
dispute or other matter that is required to be referred to
ENGINEER initially for decision in accordance with
paragraph 9.11 will be made until the earlier of (a) the
date on which ENGINEER has rendered a written
decision or (b) the thirty-first day after the parties have
presented their evidence to ENGINEER if a written
decision has not been rendered by ENGINEER before
that date. No demand for arbitration of any such claim,
dispute or other matter will be made later than thirty
days after the date on which ENGINEER has rendered
a written decision in respect thereof in accordance with
paragraph 9.11; and the failure to demand arbitration
within said thirty days' period will result in ENGINEER's
decision being final and binding upon EMW and
CONTRACTOR. If ENGINEER renders a decision
after arbitration proceedings have been initiated, such
decision may be entered as evidence but will not
supersede the arbitration proceedings, except where
the decision is acceptable to the parties concerned. No
demand for arbitration of any written decision of
ENGINEER rendered in accordance with paragraph
9.10 will be made later than ten days after the party
making such demand has delivered written notice of
intention to appeal as provided in paragraph 9.10.

16.3. Notice of the demand for arbitration will be filed
in writing with the other party to the Agreement and with
the American Arbitration Association, and a copy will
be sent to ENGINEER for information. The demand for
arbitration will be made within the thirty-day or ten- day
period specified in paragraph 16.2 as applicable, and
in all other cases within a reasonable time after the
claim, dispute or other matter in question has arisen,
and in no event shall any such demand be made after
the date when institution of legal or equitable
proceedings based on such claim, dispute or other
matter in question would be barred by the applicable
statute of limitations.

16.4. Except as provided in paragraph 16.5 below,
no arbitration arising out of or relating to the Contract
Documents shall include by consolidation, joinder or in
any other manner any other person or entity (including
ENGINEER, ENGINEER's Consultant and the officers,
directors, agents, employees or consultants of any of
them) who is not a party to this contract unless:

16.4.I. the inclusion of such other person or entity is
necessary if complete relief is to be afforded among
those who are already parties to the arbitration, and

16.4.2. such other person or entity is substantially
involved in a question of law or fact which is common
to those who are already parties to the arbitration and
which will arise in such proceedings, and

16.4.3. the written consent of the other person or entity
sought to be included and of EMW and
CONTRACTOR has been obtained for such inclusion,
which consent shall make specific reference to this
paragraph; but no such consent shall constitute
consent to arbitration of any dispute not specifically
described in such consent or to arbitration with any
party not specifically identified in such consent.

16.5. Notwithstanding paragraph 16.4 if a claim,
dispute or other matter in question between EMW and
CONTRACTOR involves the Work of a Subcontractor,
either EMW or CONTRACTOR may join such
Subcontractor as a party to the arbitration between
EMW and CONTRACTOR there under.
CONTRACTOR shall include in all subcontracts
required by paragraph 6.11 a specific provision
whereby the Subcontractor consents to being joined in
an arbitration between EMW and CONTRACTOR
involving the Work of such Subcontractor. Nothing in
this paragraph 16.5 nor in the provision of such
subcontract consenting to joinder shall create any
claim, right or cause of action in favor of Subcontractor
and against EMW, ENGINEER or ENGINEER's
Consultants that does not otherwise exist.

16.6. The award rendered by the arbitrators will be
final, judgment may be entered upon it in any court
having jurisdiction thereof, and it will not be subject to
modification or appeal.

16.7. EMW and CONTRACTOR agree that they shall
first submit any and all unsettled claims, counterclaims,
disputes and other matters in question between them
arising out of or relating to the Contract Documents or
the breach thereof ("disputes"), to mediation by The
American Arbitration Association under the
Construction Industry Mediation Rules of the American
Arbitration Association prior to either of them initiating
against the other a demand for arbitration pursuant to
paragraphs 16.1 through 16.6, unless delay in initiating
arbitration would irrevocably prejudice one of the
parties. The respective thirty and ten-day time limits
within which to file a demand for arbitration as provided
in paragraphs 16.2 and 16.3 above shall be suspended
with respect to a dispute submitted to mediation within
those same applicable time limits and shall remain
suspended until ten days after the termination of the
mediation. The mediator of any dispute submitted to
mediation under this Agreement shall not serve as
arbitrator of such dispute unless otherwise agreed.
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APPENDIX H: SUPPLEMENTAL CONDITIONS

1.0 Tie In

All tie-in piping and station piping shall be swabbed and cleaned prior to tie-in work

1.1.1 Mainline Tie-ins

The following is the construction and tie-in procedure for the EMW 6” Mainline Expansion tie in:

At the Regulator Station #39, EMW will blowdown this section of 6” Mainline line prior to welding
inside the station. The timing for this work will be scheduled with the contractor.

The Contractor will maintain all traffic control and open ditch before during and after the tie ins.
After completion of the tie-in the Contractor shall complete backfill and surface restoration in
accordance with the applicable specifications.

EMW will purge and place the 6” mainline in service after testing is complete.

1.1.2 Polyethylene Tie-in

EMW will purge and place the 4” polyethylene mainline in service after testing is complete.

EMW will make the final 4” polyethylene tie in at Zachary Lane and at NM Highway 333.

2.0 Technical Data

All technical data is included in the pipeline drawings. EMW does not furnish any technical data
regarding subsurface conditions except as shown on the contract drawings. The Contractor shall be
responsible for all subsurface investigations.

3.0 Six (6) Inch Pipe Materials

3.1.1 Unloading of 6” Line Pipe

The Contractor shall make arrangements with EMW for the unloading of all 6” line pipe
from the vendor. EMW has made arrangements for the transportation to the job site.
Shipment from the pipe vendor can be scheduled to meet the contractor’s schedule. The
Contractor shall make arrangements for the unloading of all pipe material along the right of
way. All 6” line pipe shall be strung alongside the ditch. All pipe ends shall remain free of
dirt and soil contamination during unloading.

3.1.2 Availability of 6” Line Pipe

The 6” -0.188 wt - Grade X-52 coated line pipe will be available for the contractor based on
their schedule to receive the 6” line pipe.

3.1.3 Average length of Six (6) Inch Line Pipe Materials

The average length of the line 0.188 wt line pipe is 41feet.

3.1.4 Handling Line Pipe
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The Contractor shall use pads and slings to prevent damage to the 6” line pipe coating. All
coating damage shall be repaired prior to installation. Skids shall be padded, using sand bags
or other materials to protect welded strings of coated pipe from the effects of thermal
expansion and contraction.

4.0 Bending/ Fittings and Transition Pipe

4.1.1 Qualifications: The Contractor shall furnish a qualified operator and bending machine
designed to bend the FBE coated pipe. The bending machine shoe “MUST” be
compatible for bending FBE pipe.

4.1.2 Bending Failures

• All bending which exceeds 1.5 degrees per pipe diameter will be rejected.
• All wrinkle bends will be rejected
• The material cost of all bend failures will be deducted from the contract price. Any

welding necessary to correct bend failures will be at the Contractor’s sole expense.

5.0 Site Preparation and Grading for Regulator and Valve Stations

The Contractor shall complete all site rough grading prior to the installation of pipe facilities. The
Contractor shall prepare the site and surrounding grades to insure drainage out of the station and
away from the station. At the Mountain Valley Station, the Contractor will install and compact a
minimum of 18” of fill to raise the site. EMW will provide the fill material to the location. The
Contractor will also install a 24” diameter by 20 foot long culvert parallel to Mountain Valley Road
at the entrance to the station. EMW will provide the culvert. For the Mountain Valley Station, the
Contractor shall cut an upslope ditch a minimum of 12” depth and 24” width outside of the station
fence to insure the collection and diversion of water outside of the station fenced area. The
Contractor shall prepare site grading in accordance with the plans and specifications. All grades
shall be reasonable maintained during construction to insure proper drainage of the site and to allow
for the completion of final grades. Final Grades shall be level and the station perimeter sloped to
match the surrounding terrain. The Contractor will compact supports and trench line, establish final
grade followed by the installation of 6 inches minimum of compacted road base gravel inside
station. EMW will supply the road base to the location.

6.0 Road Repair

All road repairs shall meet the requirements of the State and County requirements. At the minimum,
road shall be compacted to 95% standard density in the driving surface and 90% standard density
on the shoulder and borrow ditches. Compaction will be made in minimum 6” to 8” lifts or as
approved by EMW. The Contractor will replace road base material with like materials, subject to
the approval of EMW. EMW will provide paving repair. The minimum road base fill requirement
is 6 inches from the top of the compacted surface to the bottom of the driving surface. All
compaction shall be 90% Procter in road shoulders and 95% Procter in unpaved and paved roads.
Compaction shall be in accordance with the Santa Fe and Bernalillo County regulations.

7.0 Rock Trench



EMW GAS ASSOCIATION 2017-4
SUPPLEMENTAL CONDITIONS

SUPPLEMENTAL CONDITIONS APPENDIX H 3 EMW GAS 2017.08.08

Payment for rock trench will be made for rock excavation that requires a rock trencher with
appropriate teeth, a rock saw or excavator with hydraulic jack hammer.

8.0 Nitrogen - Air Testing and Pigging

8.1.1 Mainline Pipe, Valves Stations and Regulator Stations Testing.

All valves stations, regulator station and associated tie-in piping shall be prefabricated and tested
prior to installation.

All 6” line pipe shall tested to a minimum pressure of 910 psig for 8 hours on a recording chart.
The pressure shall slowly be increased to 600 psig and held for one hour to check for leaks.
After one hour the pressure shall be increased slowly to 910 psig and held for 8 hours.

The Mountain Valley Station piping shall tested to a minimum pressure of 910 psig for 4 hours
on a recording chart. The pressure shall slowly be increased to 600 psig and held for one hour
to check for leaks. After one hour the pressure shall be increased slowly to 910 psig and held
for 4 hours.

The Dinkle Road Station steel piping shall be tested to a minimum pressure of 200 psig for 4
hours on a recording chart.

8.1.2 Polyethylene Pipe Testing.

The Contractor shall test all polyethylene piping to 100 psig with air on a recording chart for 8
hours.

8.1.3 Pigging – 6” Steel

After the test, the Contractor shall run a wire brush foam pig and sufficient foam pigs through
the 6” line pipe to ensure it is clean and free of debris. Contractor to supply wire brush foam
pigs and foam pigs.

8.1.4 Pigging – 4” Polyethylene

During construction the Contractor shall develop methods to keep the polyethylene pipe clean
on the inside. However after pressure testing, the Contractor shall run sufficient foam pigs to
ensure it is clean and free of debris. Contractor to supply foam pigs.

9.0 Trench Depth, Pipe Cover, Warning Tape and Tracer Wire

Except where noted on the drawings, the Contractor shall construct the pipeline to have a minimum
cover of 4 ft. In farmland, arroyos and stream crossings cover must be at least 5 ft., and
highway/roadway crossings cover must be at least 5 ft in the center of the roadway and at the lowest
point across the roadway. The Contractor shall install tracer wire (on polyethylene pipe) and
warning tape 18” above the top of the mainline pipeline.

10. Bores

The Contractor shall complete boring at several locations: NM Highway #344 and Mountain Valley
Road for the 6” steel and Mountain Valley Road, Crestview Lane Station 179+00, County Line
Road Stations 33+78, 58+00, 69+00, 75+00, Joe Nestor Road, Dinkle Road and I-40 for the 4”
polyethylene pipe. There are numerous bores required for the 2" branch connections. Road boring
shall be completed by a means, which allows for the insertion of the 6” coated pipe, 4” and 2”
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polyethylene pipe without coating damage or damage to the polyethylene. No casing is required.
All boring equipment and operations must meet the approval of the New Mexico State Highway
Department and County requirements. Directional slick boring or other means, which protect the
pipe and pipe coating, are recommended. The Contractor shall advise EMW of the method by
which boring will be accomplished prior to the beginning of work. Pipe with damage exiting the
bore will be removed and replaced with undamaged pipe. EMW will provide coating materials or
shrink sleeves for the steel girth welds for the bores. Contractor will install according to
manufacturing specifications.

11. Bonds

The Contractor shall at the time of the execution of this Contract furnish Performance and Payment
Bonds as security for the faithful performance and payment of all his obligations under the Contract
Documents. These Bonds shall be in amounts at least equal to the Contract Price and in such form
and with such sureties as are acceptable to EMW Gas Association. All sureties shall be qualified
to conduct business in the State of New Mexico.

EMW Gas Association will reimburse the Contractor for Bond premiums upon satisfactory
evidence of payment. Contractor agrees that bid prices do not include any amount for payment of
the bond premium. All bonds must be submitted to the EMW prior to any construction activity
taking place by the Contractor.

A Bid Bond must be submitted with the Contractors bid.

12. Right of Way Width

12.1.1 -Public Roads: The width of public roads (subject to the limitations of the local governmental
authority and the requirements for traffic control) are available for construction activities.

12.1.2 - Private Lands: Unless otherwise noted on the plans, the right of way on private lands is ten
(10) Ft. in width with an additional 10 Ft. for Temporary Use Area. The Contractor shall
limit all construction activities to this corridor.

13. Security of Materials

The Contractor is responsible for the security of materials upon issuance by EMW. The Contractor
shall remain responsible for these materials until Mechanical Completion and/or return to the EMW
Moriarty Warehouse. The Contractor shall promptly replace any lost or stolen material with like
material subject to the approval by EMW.

14. Guidelines for Construction Spread

The Contractor shall coordinate and manage the work to minimize the distance between the front
end of the job and the tail end of the job.

Ditching in Public Rights of Way – All trench that is opened must be backfilled within 14
calendar days. Any trench left open after 14 days, Contractor will be required to provide, install
and maintain 9 inch straw waddles around the spoil pile until the trench is backfilled. All road
crossings by open cut must be opened and closed as soon as possible. All trench left open must be
barricaded to protect the public.
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• Open trench ends must be barricaded. EMW shall take into consideration the impact of the
pipeline project on the public, access and safety concerns. The Contractor will take all
necessary precautions to protect the Public, livestock and the Public from an open ditch. These
measures include but are not limited to: signing, and traffic control in accordance with NM
State Highway Department regulations, County regulations, electric fencing and gates.

• Stringing - the Contractor may string pipe alongside of the ROW as practical. In no event shall
open ditch along Public Rights of Way be left open without barricading or other suitable public
safety provisions.

• Bending – the Contractor shall bend the line pipe to fit the contour of the finished ditch.
• Welding - the Contractor shall complete all line pipe welding in one continuous operation. The

Contractor shall complete all root and fill passes each day. No root passes will be left unfilled
overnight. The Contractor shall preheat all uncapped pipe as directed by EMW on cold
mornings. .

• Backfilling - the Contractor shall begin the backfill after the completion of line pipe welding.
• Tie-ins - the Contractor shall begin tie-ins after the completion of line pipe welding or during

the suspension of line pipe welding. This will be scheduled to minimize the cost of falling back
to complete tie-ins. The Contractor shall have no more than 1 tie-in crew operating in any
given day.

• Final Clean Up - the Contractor shall begin clean up within 5 days of the backfill and shall
complete all clean up as soon as practical.

15. Welder Qualification

All welders will be qualified using a Multiple Qualification. This will be a 12” butt weld and a 12”
on 12” branch connection. In addition all polyethylene fusion welders will be required to make a
2” and 4” polyethylene butt fusion that will be destructively tested by EMW personnel.

16. Sub-contractors and Suppliers

The Contractor shall provide EMW a list of all Sub-contractors and Suppliers.

17. Buried Utilities

The Contractor is responsible for the arranging with the owners of buried utilities for the surface
location of these facilities. The Contractor shall notify all owners at least 48 hours prior to the
beginning of underground construction in any area. The Contractor shall abide by the New Mexico
Underground Excavation laws. The Contractor is responsible for any damage to these facilities
resulting from the actions of the Contractor during the project.

18. Incorporation by Reference

All provisions of the Invitation to Bid document are incorporated in the Supplementary
Conditions by reference to conform to the General Conditions
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19. Insurance

The Contractor shall provide insurance during the course of the project work and during any
warranty work after the completion of the project work.

Insurance Form Each Occurrence Aggregate
Workers Compensation & Statutory or Employers Liability
Employer’s Liability Standard $100,000/500,000/100,000

Contractor’s (1) (3) Combined Single $1,000,000
Public Liability Commercial Limit $1,000,000
Bodily Injury General Liability
Property Damage

Motor Vehicle (2) Combined Single
Liability Comprehensive Limit
Bodily Injury $1,000,000
Property Damage

(1) Must include coverage under all sections of policy and must include collapse(C),
explosion(X) and underground utility (U) liability.

(2) Policy must include non-ownership liability and hired automobile liability coverage.

(3) All policies must include EMW Gas Association as “additionally insured”.

All insurance proof must be submitted to the EMW prior to any construction activity taking place
by the Contractor.
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APPENDIX I: DRAWING AND SPECIFICATIONS

Please find the following documents by accessing the corresponding links below:

1. DRAWINGS TABLE OF CONTENTS:

https://emwgas.dattodrive.com/index.php/s/1pdHXfIw0qUtIu1

2. DRAWINGS:

https://emwgas.dattodrive.com/index.php/s/CsHiN5SwMHPcMYL

3. SPECIFICATIONS:

https://emwgas.dattodrive.com/index.php/s/nlJr7hXL7TFKeyO

https://emwgas.dattodrive.com/index.php/s/1pdHXfIw0qUtIu1
https://emwgas.dattodrive.com/index.php/s/CsHiN5SwMHPcMYL
https://emwgas.dattodrive.com/index.php/s/nlJr7hXL7TFKeyO
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CONFLICT OF INTEREST AND DEBARMENT/SUSPENSION CERTIFICATION FORM

Project Name: 2017 EMW EXPANSION CONSTRUCTION PROJECT
Project No.2017-4

As utilized herein, the term “Bidder” shall mean the entity submitting a bid to the Owner in response to the above-
referenced request for bids.

CONFLICT OF INTEREST; GOVERNMENTAL CONDUCT ACT:

The Bidder warrants that it presently has no interest and shall not acquire any interest, direct or indirect, which would

conflict in any manner or degree with the performance or services required under the agreement. The Bidder certifies
that the requirements of the Governmental Conduct Act, Sections 10-16-1 through 10-16-18, NMSA 1978, regarding

contracting with a current or former “public officer or employee” have been followed.

DEBARMENT/SUSPENSION STATUS:

The Bidder certifies that it is not suspended, debarred or ineligible from entering into contracts pursuant to the

Regulation Governing the Award and Rejection of Bids/Offers and the Debarment of Contractors for Public
Works Projects of the City of Albuquerque. The Bidder certifies that it is not suspended, debarred or ineligible
from entering into contracts with the Federal Government, or any State agency or local public body. The Bidder

agrees to provide immediate notice to the Owner in the event of being suspended, debarred or declared ineligible by
any department or agency of the Federal government, or any agency of local public body in the State of New Mexico,
or upon receipt of a notice of proposed debarment that is received after the submission of the bid but prior to the award

of the contract.

CERTIFICATION:

The undersigned hereby certifies that he/she has read the above Conflict of Interest and Debarment/Suspension Status
requirements and that he/she understands and will comply with these requirements. The undersigned further certifies

that it/they have the authority to certify compliance for the Bidder named and that the information contained in this
document is true and accurate to the best of their knowledge and understand that a false statement on this certification

may be grounds for rejection of this bid proposal or termination of the contract award.

______________________________________ __________________________________

Company Name of Bidder Telephone Number

______________________________________ __________________________________

Signature of Bidder’s Authorized Representative FAX Number

______________________________________ __________________________________

Printed Name of Bidder’s Authorized Representative E-Mail Address

______________________________________ __________________________________

Printed Title of Bidder’s Authorized Representative Date

Address: __________________________________________________
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AFFIDAVIT OF NON-COLLUSION

I state that I am _____________________________________ (title) of
__________________________________ (name of firm) and that I am authorized to make this affidavit
on behalf of my firm, and its owners, directors, and officers. I am the person responsible in my firm for the
price(s) and the amount of this Bid.

I state that:

(1) The price(s) and amount of this Bid have been arrived at independently and without consultation,
communication or agreement with any other Bidder or potential Bidder.

(2) That neither the price(s) nor the amount of this Bid, and neither the approximate price(s) nor
approximate amount of this Bid, have been disclosed to any other firm or person who is a Bidder
or potential Bidder, and they will not be disclosed before Solicitation opening.

(3) No attempt has been made or will be made to induce any firm or person to refrain from bidding on
this contract, or to submit a Bid higher than this Bid, or to submit any intentionally high or
noncompetitive Bid or other form of complementary Bid.

(4) The Bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or
inducement from, any firm or person to submit a complementary or other noncompetitive Bid.

(5) ________________________________________ (name of firm), its affiliates, subsidiaries,
officers, directors and employees are not currently under investigation by any governmental agency
and have not in the last four years been convicted of or found liable for any act prohibited by State
or Federal law in any jurisdiction, involving conspiracy or collusion with respect to bidding on any
public contract, except as described in the attached appendix.

I state that________________________________________ (name of firm) understands and
acknowledges that the above representations are material and important, and will be relied on by
the Albuquerque Bernalillo County Water Utility Authority in awarding the contract(s) for which
this Bid is submitted. I understand and my firm understands that any misstatement in this affidavit
is and shall be treated as fraudulent concealment from the Albuquerque Bernalillo County Water
Utility Authority of the true facts relating to the submission of Bids for this contract.

_________________________________________________

(Authorized Signature)

_________________________________________________

(Name of Company/Position)

State of ___________ )
) ss.

County of __________ )
Sworn to and subscribed before me this _______ day of __________________, 20___.

_________________________________________________
Notary Public

My Commission Expires: __________________________
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Subcontractor's listing threshold $____7,500.00__

In compliance with Public Works Section 13-4-13.1 NMSA 1978, Public Works Contracts, Registration of Contractors and
Subcontractors. Contractors submitting bid pricing more than $60,000 shall be registered with the New Mexico Department
of Workforce Solutions prior to submitting a bid to EMW GAS ASSOCIATION. If a Contractor is not registered at the time of Bid
opening, their Bid shall be considered non-responsive and will be rejected. Contractor’s subcontractors shall also be registered. If a
Contractor’s Bid includes any subcontractor that is not registered, their Bid may be considered for award following substitution of a
registered subcontractor for any unregistered subcontractor in accordance with Section 13-4-36 NMSA 1978. Bidders may find
additional information on the registration requirements and forms at the following website:

http://www.dws.state.nm.us/dws-pubwage.html

As required in the Bid Documents, " page BR-2, paragraph 8 titled “Subcontractors and Manufacturers.”
Bidder shall submit the following information pursuant to Section 13-4-31 through 13-4-43 NMSA 1978,
with emphasis added for completion of this form.

The shaded areas below are required to be completed at time of bid opening. If not completed, the bid
will be considered non-responsive and rejected. Information in the non-shaded areas may be requested
from the bidder after the bid opening if not provided.

Category
of Work

Subcontractor’s
Name

City or County of
Subcontractor

Amount Public Works
Registration #
(if over
$60,000)

Subcontractor’s
License #

In compliance with Public Works Section 13-4-36 C & D NMSA 1978, Substitution of Subcontractor.
C. No contractor whose bid is accepted shall permit any subcontract to be voluntarily assigned or transferred or allow it to be

performed by anyone other than the original subcontractor listed in the original bid without the consent of EMW Gas
Association.

D. No contractor whose bid is accepted, other than in the performance of change orders causing changes or deviations from the
original contract, shall sublet or subcontract any portion of the work in excess of the listing threshold as to which his original
bid did not designate a subcontractor unless:

(1) the contractor fails to receive a bid from a category of work. Under such circumstances, the contractor may
subcontract. The contractor shall designate on the listing form that no bid was received or;

(2) the contractor fails to receive more than one bid for a category of work. Under such circumstances, the contractor
may subcontract. The contractor shall state on the listing form that only one subcontractor’s bid was received,
together with the name of the subcontractor. This designation shall not occur more than one time on the
subcontractor list.

In compliance with Public Works Section 13-4-37 A NMSA 1978, it is the responsibility of each subcontractor submitting a bid to a
contractor to be prepared to submit a faithful performance and payment bond if so requested by the contractor.
In compliance with Procurement Section 13-1-148.1 NMSA 1978, a subcontractor shall provide a performance and payment bond on
a public works building project if the subcontractor’s contract for work to be performed on a project is one hundred twenty-five thousand
dollars ($125,000) or more.

http://www.dws.state.nm.us/dws-pubwage.html
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BID BOND

PROJECT NAME: EMW 2017 EXPANSION PROJECT

Project No. 2017-4

KNOW ALL MEN BY THESE PRESENTS:

THAT ______________________________________________________, as Principal,
hereinafter called the Principal, and ________________________________________, a
corporation duly organized and existing under and by virtue of the laws of the State of
_______________________ and authorized to do business in the State of New Mexico, as Surety,
hereinafter called the Surety, are held and firmly bound unto EMW Gas Association as Obligee,
hereinafter called EMW, in the sum of five percent (5%) of the amount bid for the payment of
which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted the accompanying Bid dated _______________________,
for the above-referenced Project which Bid is by reference made a part hereof and is hereinafter
referred to as the Bid.

NOW, THEREFORE, the condition of this obligation is such that, if EMW shall accept the Bid of
the Principal and the Principal shall enter into a Contract with EMW in accordance with the terms
of such Bid, and give such bond or bonds as may be specified in the Bidding or Contract
Documents with good and sufficient surety for the faithful performance of such Contract and for
the prompt payment of labor and material furnished in the prosecution thereof or in the event of
the failure of the Principal to enter into such Contract and give such bond or bonds, if the Principal
shall pay to EMW the difference not to exceed the penalty hereof between the amount specified in
said Bid and such larger amount for which EMW may in good faith contract with another party to
perform the Work covered by said Bid, then this obligation shall be null and void, otherwise to
remain in full force and effect.

Signed and Sealed this _________ day of __________________________________.

___________________________________
ATTEST: Principal

By: ____________________________
______________________________ Title: ____________________________

___________________________________
ATTEST: Surety

By: ____________________________
______________________________ Title: ____________________________
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PERFORMANCE BOND

PROJECT NAME: EMW 2017 EXPANSION PROJECT

Project No. 2017-4

KNOW ALL MEN BY THESE PRESENTS:

THAT _____________________________________________________, as Principal, hereinafter

called Contractor, and _____________________________________________, a corporation

organized and existing under and by virtue of the laws of the State of _______________________
and authorized to do business in the State of New Mexico, as a surety, hereinafter called Surety,
are held and firmly bound unto the Albuquerque Bernalillo County Water Utility Authority as
Obligee, hereinafter called Owner, in the amount of
______________________________________________________________________ Dollars

($_______________________), for the payment whereof Contractor and Surety firmly bind
themselves, their heirs, executors, administrators, successors, and assigns jointly and severally by
these presents.

WHEREAS, Contractor shall by written agreement enter into a contract with Owner for the above-
referenced Project, which Contract shall by reference be made a part hereof and is hereinafter
referred to as the Contract.

NOW, THEREFORE, the condition of this obligation is such that, if Contractor shall faithfully
perform and complete said Contract according to its terms and comply with all requirements of
law, then this obligation shall be null and void; otherwise it shall remain in full force and effect.

Surety hereby waives notice of any alteration or extension of time made by Owner.

Surety hereby consents to progress payments to Contractor and acknowledges that such
payments shall not preclude Owner from showing the true character and quality of materials
furnished or services rendered or from recovering from Contractor or Surety such damages as
Owner may sustain by reason of deficiency in quantity or quality of materials or services furnished
with respect to which a progress payment was made.

Whenever Contractor shall be, and is declared by Owner to be, in default under the Contract,
Owner having performed its obligations thereunder; Surety may promptly remedy the default or
shall promptly:

1. Complete the Contract in accordance with its terms and conditions, or
2. Obtain a bid or bids for submission to Owner for completing the Contract in accordance

with its terms and conditions and, upon determination by Owner and Surety of the lowest
responsible Bidder, arrange for a contract between such Bidder and Owner and make
available as Work progresses (even though there should be default or a succession of
defaults under the contract or contracts of completion arranged under this paragraph)
sufficient funds to pay the cost of completion less the balance of the Contract Price but not
exceeding, including other costs and damages for which Surety may be liable hereunder,
including but not limited to liquidated damages and additional consultant fees caused by
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the default, the amount set forth in the first paragraph hereof. The term "balance of the
Contract Price," as used in this paragraph shall mean the total amount payable by Owner
to Contractor under the Contract and any amendments thereto, less the amount properly
paid by Owner to Contractor. Within fifteen (15) days of receipt of notice of default, the
Surety shall notify the Owner of the Surety’s plan to remedy the default.

Surety acknowledges that the Contract may contain express guarantees and agrees that said
guarantees, if any, are covered by Surety's obligation hereunder.

Any suit under this bond must be instituted before the expiration of three years from the date on
which final payment under the Contract falls due, except that, with respect to express guarantees
of a longer term, a suit thereon must be initiated within six months following the expiration of said
express guarantees, if any.

Right of action with respect to any express guarantees, if any, in the Contract shall accrue following
completion and formal acceptance of the Work under the Contract.

No right of action shall accrue on this bond to or for the use of any persons or corporation other
than Owner named herein or its successors or assigns.

Signed and Sealed this _________ day of _______________________________.

___________________________________
ATTEST: Contractor

By: ____________________________

______________________________ Title: _______________________________

___________________________________
ATTEST: Surety

By: ____________________________

______________________________ Title:_______________________________

Claims or Notice given to Surety pursuant to this Bond shall be sent to the following Mailing
Address:

_______________________________________

_______________________________________

_______________________________________
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LABOR AND MATERIAL PAYMENT BOND

Project Name: EMW 2017 EXPANSION CONSTRUCTION PROJECT

Project No.2017-4
KNOW ALL MEN BY THESE PRESENTS:

THAT ______________________________________________________, as Principal,
hereinafter called Contractor, and ___________________________________________, a
corporation organized and existing under and by virtue of the laws of the State of
______________________ and authorized to do business in the State of New Mexico, as a surety,
hereinafter called Surety, are held and firmly bound unto the Albuquerque Bernalillo County
Water Utility Authority as Obligee, hereinafter called Owner, in the amount of
____________________________________________
____________________________________Dollars ($___________________), for the payment
whereof Contractor and Surety firmly bind themselves, their heirs, executors, administrators,
successors, and assigns jointly and severally by these presents.

WHEREAS, Contractor shall by written agreement enter into a contract with Owner for the above-
referenced Project, which Contract shall by reference be made a part hereof and is hereinafter
referred to as the Contract.

NOW, THEREFORE, the condition of this obligation is such that, if Contractor shall pay as they
become due, all just claims for labor performed and materials and supplies furnished upon or for
the Work under said Contract, whether said labor be performed and materials and supplies be
furnished under the original Contract or any contract thereunder, then this obligation shall be null
and void; otherwise it shall remain in full force and effect, subject, however, to the following
conditions:

The right to sue on this bond accrues only to Owner and the parties to whom
Sections 13-4-18 through 13-4-20 NMSA 1978, as amended, grant such right; and
any such right shall be exercised only in accordance with the provisions and
limitations of said statutes.

Signed and Sealed this __________ day of ____________________________________.
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__________________________________

ATTEST: Contractor

By: ___________________________

______________________________ Title: ___________________________

__________________________________

ATTEST: Surety

By: ___________________________

______________________________ Title: ___________________________

Claims or Notice given to Surety pursuant to this Bond shall be sent to the following Mailing
Address:

______________________________________

______________________________________

______________________________________

This bond is issued simultaneously with the Performance Bond in favor of Owner for the faithful
performance of the Contract.
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ATTENTION BIDDERS

(If applicable)

PLEASE AFFIX

RESIDENT CONTRACTOR CERTIFICATE

TO RECEIVE A RESIDENT CONTRACTOR PREFERENCE PURSUANT TO SECTION
13-4-2 NMSA 1978, A RESIDENT CONTRACTOR SHALL SUBMIT WITH ITS BID A
COPY OF A VALID RESIDENT CONTRACTOR CERTIFICATE ISSUED BY THE
TAXATION AND REVENUE DEPARTMENT PURSUANT TO SECTION 13-1-22 NMSA
1978, IF APPLICABLE.

ATTENTION BIDDERS

(If applicable)

PLEASE AFFIX

RESIDENT VETERAN CONTRACTOR CERTIFICATE

TO RECEIVE A RESIDENT VETERAN CONTRACTOR PREFERENCE PURSUANT
TO SECTION 13-4-2 NMSA 1978, A RESIDENT VETERAN CONTRACTOR SHALL
SUBMIT WITH ITS BID A COPY OF A VALID RESIDENT VETERAN CONTRACTOR
CERTIFICATE ISSUED BY THE TAXATION AND REVENUE DEPARTMENT
PURSUANT TO SECTION 13-1-22 NMSA 1978, IF APPLICABLE.
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Bidder’s Bid Package Checklist

___ APPENDIX B: BID FORM (through the signature page)

___ APPENDIX C: FORM OF ACKNOWLEDGEMENT & CONTRACT EXCEPTIONS

___ APPENDIX F: STATEMENT OF BIDDER’S QUALIFICATIONS (PART ONE ONLY)

___ BID BOND(S) provided at page BB-1 (in the sum of 5% for each project bid)

___Conflict of Interest and Debarment/Suspension Certification Form, form provided
at page CIDF-1

___Bidder’s Listing of Subcontractors for Compliance with Subcontractors Fair
Practices Act, form provided at page SFPA-1

___Valid Resident Contractor Certificate, if applicable, issued by the New Mexico
Taxation and Revenue Department pursuant to Section 13-1-22 NMSA 1978

___Valid Resident Veteran Contractor Certificate, if applicable, issued by the New
Mexico Taxation and Revenue Department pursuant to Section 13-1-22 NMSA 1978
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Awarded Contractor Checklist

___APPENDIX A: Agreement (Two copies of Contract Documents to be provided for
execution)

___ APPENDIX F: STATEMENT OF BIDDER’S QUALIFICATIONS (PART TWO ONLY)

___Form W-9, Request for Taxpayer Identification Number and Certification

http://www.irs.gov/pub/irs-pdf/fw9.pdf

___Insurance Certificate(s) (Commercial General Liability including Auto, EMWs/
Contractors Protective Liability Insurance, and Workers’ Compensation)

___Builders Risk Insurance Certificate (in the amount of 100% of Contract Price)

___Form CC-1, Contractor's List of Subcontractors/Suppliers, form provided at page
CLS-1

___Performance Bond, form provided at pages PB-1 – PB-2 and Labor and Materials
Payment Bond, form provided at page LMB-1 (in the amount of 100% of total Contract
Price), accompanied by Power of Attorney

____Gross Receipts Tax Surety Bond (If applicable – out of state contractor)
See Section 3.13

http://www.irs.gov/pub/irs-pdf/fw9.pdf

