

Estimated Total Cost; RFP Time Due Change

1. ADDENDUM #5 ESTIMATED TOTAL COST

The engineering estimated cost of the project is \$160,000.00. This cost includes material to be purchased by EMW Gas, Cross receipt taxes on labor and engineering costs. EMW Gas Association will issue the successful Contractor a NTTC for the material purchases.

2. ADDENDUM #6 RFP TIME DUE CHANGE

The proposals for the EMW Gas Association 4-inch Expansion Project has been moved from 11:00 am to 3:00 pm on Thursday, September 10, 2020.

3. ADDENDUMS

Addendums #1 and #2 were issued by email on 8.28.2020 and posted to EMW Webpage 9.2.2020
Addendums #3 and #4 were issued by email on 8.31.2020 and posted to EMW Webpage 9.2.2020
Addendums #5 and #6 were issued by email on 9.3.2020 and posted to EMW Webpage 9.3.2020