

# SMALL ARROW ENGINEERING, LLC



**EMW Public Access CNG Station  
Moriarty, New Mexico  
Addendum Number 2**

Date: September 3, 2020  
Issued to: All Bid Document Holders of Record

This addendum forms a part of the bid package described above. The original Bid Documents and any prior addenda remain in full force and effect as modified by the following that shall take precedence over any contrary provisions in the prior documents.

**Project Manual Clarifications & Revisions:**

**Section 00300B – Bid Item 11**

1. For clarification, the canopy footings/foundations and everything required or needed to complete the design and construction thereof shall be included in the Lump Sum price for the canopy under this Bid Item Number.

**Section 00300B – Bid Item 12**

1. For clarification, the approximate total of all earthwork is provided as a convenience to the Contractor. The Contractor is responsible for determining actual amounts and provide a Lump Sum bid to complete the construction there called out under this Bid Item Number.

**Please see attached revised Unit Bid Price Schedule Section 00300B. We have revised the Bid Item Description for Item #11 and revised the Bid Item Description as well as the Units in which to Bid for Item #12.**

A handwritten signature in black ink, appearing to read 'John H. Bolte', written over a horizontal line.

John H. Bolte, P.E.  
Project Engineer

September 3, 2020

Date



# SMALL ARROW ENGINEERING, LLC



*Each bidder shall acknowledge receipt of this addendum by affixing his signature below by noting this addendum on his bid form, and by attaching this addendum to his bid.*

## ACKNOWLEDGEMENT

The undersigned acknowledges receipt of this addendum and the Bid submitted in accordance with information, instructions and stipulations set forth herein.

Bidder: \_\_\_\_\_

Signed By: \_\_\_\_\_

Date: \_\_\_\_\_



216 S. Main Street • PO Box 1538 • Joplin, MO 64802  
Ph: 417.624.2333 • Fax: 417.624.2441  
[www.small-arrow.com](http://www.small-arrow.com)